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CONTRACT NO : of 20

EXPENDITURE to be met from: Head c.uvvereeeeeeceeeerecereseeens e
Sub-head ....c..cooivii
R T O S

A CONTRACT made on ......... day of ...... VPR 20...... between the Government of Malaysia

(hereinafter referred to as the “Government”) of the one part and

(The Government and the Contractor shall heréinater e referred to “Party” or collectively as

the “Parties”)
WHEREAS:
‘A. = The Government is

at ..... R Uy O P e, (hereinafter referred to as
the 'Works')
any), Specification describing the work to be done to be prepared.

d hasgraused Drawings, Summary of Tender, Provisional Bills of Quantities (if

B. The said Drawings numbered .....c...cccovviiiiiniiniiin e (hereinafter referred to as
the “Contract Drawings”), and the Summary of Tender, Provisional Bills of Quantities (if any),
Speciﬂcatioh, Form of Tender and Letter of Acceptance of Tender have been signed by or on

behalf of the Parties hereto.

NOWIT IS HEREBY AGREED AS FOLLOWS:
1.0 DEFINITIONS AND INTERPRETATION

1.1 Definition

Unless the context otherwise requires, this Contract or an item or entry in the Appendices
specifically otherwise provides, the following words and phrases in this Contract and the




Appendices shall have the meaning given below or ascribed in the clauses or Appendix item to
- which reference is made: o

(a) “Contract” means this contract and the appendices attached hereto:

{b) A“Contract Documents” means the documents forming the tender and acceptance
: thereof including:

- Form of Tender;

- Lefter Qf Acceptan_ce .of Tender;
- Contract Drawings;

- Surhmary of Tender;

- Specifications;

- Treasury's Instructio

of  Quantities (if

{c) “Contractor” : ' on or persons, sole proprietor, partnership, firm

: ’ e tender for the Works has been accepted and
or have signed this Contract and includes the
personal representatives, heirs, successors,
utors, administrators, servant and agent;

(d) “Contract Period” ans the time frame stipulated in clause 2;
(e) “Contract Su , eans the sum stipulated in clause 7;
(f)  “Date for Cor{nletion” means the date fixed and stated in Appendix or any other date

as provided for in clause 39;

(@) “Defects Liability Period”  means the period stated in Appendix or if none stated, the
’ ' < period is twelve (12) months from the date of practical
completion certified by the S.0. as provided for under clause

39.3; ‘
{h)  “Nominated Sub- means all specialist, merchants, tradesmen and others executing
Contractor” or “Nominated  any work or services, or supplying any materials or goods for
Supplier” which Prime Cost Sum (or P.C. Sums) are included in the Bills of

Quantities or which the S.0. has given written instructions in
regard to the expenditure of Provisional Sum and who may be
nominated by the 8.0. and employed by the Contractor as Sub-
contractors or Suppliers;

(i) “On-Cost Charges” means any cost and expenses reasonably incurréd by the
Government; '
)] “Officer Named” means officer empowered to take action on behalf of the

Government pertaining to clauses ................ .




®

(m)

(n)

“Prime Cost” or

-abbreviation "P.C. Sum”

“Provisional Sum”

“Site”

' “S.o.u

means a sum for works or services to be executed by a
Nominated Sub-Contractor or sums for materials or goods to be
obtained from a Nominated Supplier;

means a sum for work or for the supply of goods or materials
which cannot be defined or detailed at the time the tender
documents are issued;

means the land and other places on, above, under, in or through
which the Works are to be executed and any other lands or
places provided or approved by the Government for working
space or any other purposes as may be specifically designated
in this Contract and whether the same may be on the Site or not;

means . the Superihtending Officer who shall be
and/or his successors in office;

~ {0) “S.0.’s Representatives”™

(p) “Works”

1.2 Interpretation

(a) The terms “approved or appr cted or direction” wherever used in this Contract

, shall be in writing. ‘

(b} ‘Words importing the fingular inglude%the plural and vice versa where the context requires.

(c) The headings e of reference only and shall not be deemed to be part of
this Contrac 0 consideration in the interpretation or construction of this
Contract.

(d) Unless othen :cally stated, a reference in this Contract and the Appendlces o any

‘ clause means tha ause in this Contract. :

(e) This Contract and the Appendices are to be read as a whole and the effect or operation of
any clause in this Contract or item in or entry in the Appendices shall, unless otherwise
specifically stated, be read subject to any relevant qualification or modification in any other
clauses in this Contract or item in or entry in the Appendlces

20  CONTRACT PERIOD

The Contract Period shall be for a period of ..........cccocveireeiiiieeieeeeie, commencing from

......................... ending On ..oooocviieiri e,




3.0

3.1

3.2

3.3

4.0
41

4.2

THE S.0. AND S.0.’S REPRESENTATIVE

Duties of S.0. and S.0.’s Representative

The S.0. shall be responsible for the overall supervision and direction of the Works All matters
regarding the Works shall be dealt with by the Contractor with the S.0.

(a)

(b)

S.0.’s Authority to Delegate

(a) -

)

()

(d)

~ 5.0.’s Representative

The S. 0. may from time to time appoint such number of S.0.’s Representatlve as he
deems fit.

The §.0.s Representative shall be responsible to the S.0. and his duties are to Watch
and supervise the Works and to test and examine any materials or goods to be used or
workmanship employed in connection with the Works.

S.0.'s Representative any of
he letter of delegation and
written” delegation of powers and

The §.0. may from time to time in writing delegate to
the powers and authorities vested in the S.
shall furnish to the Contractor a copy o
authorities.

2presentative to the Contractor within
failure of the S.0.'s Representative to

not prejudice the power of the S.0. thereatter to
order the pulling down, removal or breaking up

disapprove any work or
disapprove such work or
thereof.

If the Contractori tisfied with any d‘ecisionvof the S.0.'s Representative, the

Contractor s S atter to the S.0. who shall confirm, reverse or vary the
decision of ti i

The

perfé’ming at

$.0.’S RIGHT TO TAKE ACTION
Notwithstanding any provision in this Contract it is hereby agreed that: .

(a)

(b)

the power of the S.0. to issue instruction requiring a variation under clause 24 shall
be subject to the financial limits as set out in Appendix 1 hereto. If the instruction for a
variation under clause 24 is more than the financial limits as set out in the Appendix
1, the §.0. shall obtain the prior written approval of the relevant authorities of the
Government and

the right to act on behalf of the Government in respect of any matter which arises out
of the provisions of clauses 51, 52, 53, 58 and 66 shall be exercised by the Oﬁ'cer
Named in Appendlx 1

The Contractor shall not be entitled to extensmn of time or any additional cost or expense or
whatsoever arising from compllance with this clause 4.

actor and the Government as though it




5.0

5.1

5.2

5.3

5.4

6.0

6.1

6.2

S.0.’S INSTRUCTIONS

The S.0. may from time to time issue further drawings, details and/or written instructions (all of
which are hereafter collectively referred to as “S.0.’s instructions”) in regard to- ‘

(a) the Variation as _referred to in clause 24 hereof;

(b) . any discrepancy in or between the Contract Documents as referred to in clause 8.2(b)
hereof; ’

(c) the removal from the Site of any materials or goods brought thereon by the Contractor
and the substitutions of any other materials or goods therefore; ’

- {d) the removal and/or re-execution of any works executed by the Contractor:

(e) the dismissal from the Works of any person mentioned in c]ause 23.6 hereof employed
thereupon;

(h  the openi.ng up for inspection of any work covered up;
(9) the amending and making good of any defg oever under clause 48;'

(h) any matter which is necessary and infidental to\\he carrying out and completion of the
Works under this Contract; and

(i) any matter in respect of whi

0. s expressly empowered by this Contract to issue
instructions. : '

e in writing. The Contractor shall forthwith comply with
If such instruction is given orally, the S.0. shall then
en (7) days from the date of such oral instruction is given.

All instructions issued by th
all instructions issued to him
issue a written instructicpmmi

If within seven (7) diys after reseipt of a written notice from the S.0. requiring compliance of an
instruction and jtractor ghes not comply therewith, then the S.0. without prejudice to any

Rifiable to the Government under this Contract, undertake the work
department@ly or emgloy and pay another Contractor or any other persons to execute any work
whatsoever(khich majibe necessary to give effect to such instruction. All costs and expenses
incurred in cClgectiof” with such employment (including On-Cost Charges), shall be deducted
from any money or to become due to the Contractor under this Contract, and failing which
such deductions shall be recovered from the Performance Bond or as a debt due from the

Contractor.

The Contractor shall be responéible for all costs and expenses incu,rfed by the Government in

-carrying out the Works under clause 5.3 and On-Cost Charges (calculated by applying the

Percentage of On-Cost Charges stated in Appendix hereto to the amount incurred). The
Government shall be entitled to deduct such costs, expenses and On-cost Charges or any part
thereof from any monies due or to become due to the Contractor under this Contract or to
recover the same from the Performance Bond or as a debt due from the Contractor.

SCOPE OF CONTRACT

The Contractor shall upon and subject to this Contract, construct and complete the Works using

-‘materials, goods and workmanship of the quality and standards therein specified in accordance

with best industry practice.

The Contractor sh4all also undertake any cohsequenﬁal wbrk in relatioh to thve construcﬁoh ahd '
completion of Works on the Site i.e. removal/diversion of public sewer; water mains, electrical



6.3

7.0

8.0

8.1

mains, gas mains and telephone mains and the installation of permanent connections thereto
shall be borne by the Government. The Government shall reimburse the Contractor for such
costs by adding it to the Contract Sum PROVIDED THAT such cost have not already been
included in the Contract Sum by way of a Provisional Sum or otherwise.

PROVIDED FURTHER any temporary connection shall be obtained by the Contractor with no

additional cost to the Government for purpose of carrying out their work.

The .Contractor shall also make good any defect, imperfection, shrinkage or any other fault
whatsoever which may appear during the Defects Liability Period in accordance with clause 48

hereof. '

CONTRACT SUM

The-Government hereby covenants to pay the Contractor in consideration of the construction and
completion of the Works and making good of any defects whatsoever to the Works the sum of
Ringgit: | .

(Ri\-ll ........................................... ) or such ]
and at the times and in the manner specified in this Cont

all become payable under

CONTRACT DOCUMENTS

Custody of the Contract Docum

in two (2) original copies. The original copies of the
of the 8.0. and the Contractor. : )

(a) The Contract shall

(b) Immediatelyf 3 e ékecution of this Contract, the S.0. shall furnish to the Contractor

without any {harge (unfss he shall have been previously furnished) with:

i) §§ two (2) gopies of the Contract Drawings; and

(i) 0 (2)f<opies of the Specification, unpriced Summary of Tender and Provisional
Quantities (if any) and (if requested by the Contractor) one copy of the
priced Summary of Tender and Provisional Bills of Quantities (if. any) and one
copy of the Schedule of Rates. h

(c) The S.0. shall, as and when necessary and without charge to the Contractor, furnish
him with two (2) copies of such further working drawings or details as are reasonably
necessary either to explain and amplify the Contract Drawings or the Specification (if
any) or to enable the Contractor to construct and complete the Works in accordance with
this Contract. PROVIDED THAT nothing contained in the said working drawings or
details shall impose any obligation beyond those imposed by the Contract Documents.

(d) The Contractor shall keep one copy of the Contract Drawings, the Specification,
unpriced Summary of Tender and Provisional Bills of Quantities (if any), priced Summary
of Tender and Provisional Bills of Quantities (if any) and other like documents referred to
in sub-clause (c) hereof on the Site and the S.0. shall at all reasonable times have
access to the same.

(e)  Upon final payment being made pursuant to the issuance of Final Account and Payment
Certificate under clause 31, the Contractor shall return to the S.0. all drawings, details,

specifications, unpriced copy of Summary of Tender, Provisional Bill of Quantities (i

any) and priced Summary of Tender and Provisional Bill of Quantities( if any).



8.2

9.0

9.1

)

None of the documents hereinbefore mentioned shall be used by the Contractor for any
purpose other than this Contract.

Sufficiency of Contract Documents

(@)

The Contract documents are to be taken as mutually explanatory of one another. The
Contractor shall provide everything necessary for the proper execution of the Works until
its completion according to the true intent and meaning of the Contract Documents taken
together whether the true intent and meaning may or may not be particularly shown or
described PROVIDED THAT it can be reasonably inferred therefrom.

If the Contractor shall find any discrepancy in or divergence between any two or more of
the Contract Documents including a discrepancy or divergence between parts of any
one of them, he shall immediately give to the S.O. a written notice specifying the
discrepancy or divergence and the S.0. shall issue instructions in regard thereto
PROVIDED ALWAYS that such discrepancy or divergence shall not vitiate this Contract.

REPRESEN‘TATIONS, WARRANTIES AND UNDERT#AXIN E CONTRACTOR

Representations and Warranties

‘The Cohtractor hereby represents and war@ant{!

(a)

- (b)

(c)

(d)

(ye)

®

(@

(h)

‘Development Board:;

it is a corporation validly existi er the laws of Malaysiax;

the Contractor has obtal egistration with the Construction Industry

into and perform its obligations under this Contract

and to carry g ctions and to carry on its business as contemplated by this

o carry out the transactions contemplated by this Contract*;

ion date, neither the execution nor performance by it of this Contract nor
s contemplated by this Contract will violate in any respect any provision

(i its Memorandum and Articles of Association; or

(i) any other document or agreement which is binding upon it or its asset*;

no litigation, arbitration, tax claim, dispute or administrative proceeding is presently
current or -pending or, to its knowledge, threatened, which is likely to have a material

adverse effect upon it or its ability to perform its financial or other obligations under this
Contract; '

this Contract constitutes a Iegal; valid and binding obligation of the Contractor and is
enforceable in accordance with its terms and conditions;

it has necessary financial and technical capability to undertake the Works,

* applicable only if the Contractor is a company registered under the Companies Act 1965.




9.2

and the Contractor acknowledges that the Government has entered into this Contract in reliance

on its representations and warranties as aforesaid.

Undertakings of the Contractor+

The Contractor undertakes that-

(@)

(6)

- (©)

©10.0

The Contractor shall—

(a)
~ (b)
(c)

(d)

(e)

®

(@)
(h)

(i)

“reporting an

it shall comply with all requirements, statutory or otherwise, regulating or relating to the conduct,
trade, business or profession of a contractor, and the Contractor shall be fully and solely liable for

- all costs inc'urred thereby;

it shall pay all taxes that may be imposed on the profits made in respect of this Contract in
accordance with the applicable laws; and

it shall ensure that all his employees, including non-Malaysian personnel, comply with all relevant
laws to which they are subject to including payment of income tax, which in respect thereto the
Contractor shall make such deductions from the salaries of his empioyees as may be lawfully
imposed by the relevant authonty

OBLIGATIONS OF THE CONTRACTOR

the accordance with the Specifications,
specifiedin the Contract Documents;

conStruct, complete, test and commis
Contract Drawings and any other do

perform the Works in a proper man
the best advantage of the G

professional j _ 3 .
the Contractir shall prgvide well-outlined procedures in the form agreed by the Government for

o-ording Jon purposes;

at all times pe the Works in such manner as will always safeguard a‘_nd protect the v

Government’s interest in relation to the Works and take all necessary and proper steps to
prevent abuse or uneconomncal use of facilities, if any, made available by the Government to the

Contractor;

inform the Government immediately in writing of the occurrence of any factor or event, which is
likely to affect the Works. Such notification shall not be construed as a discharge of any of the
Contractor’s obligations under this Contract'

_provide and maintain throughout the Contract Period such number categones of quahfed and

competent personnel necessary to perform the Works;

provide and maintain at its own cost and expense all equ1pment and materials necessary for the
proper and effective performance of the Works;

instruct and supervise its staffs and sub—contractor in carrying out the Works’ repairs and other

‘works in relation to the Works;

* applicable only if the Contractor is a company registered under the Companies Act 1965.




)

(k)

(d)

(o)
(U]

- 12.0 -

12.1

(a)

(b).

12.2

12.3

the means of communication with and access to the Si

make good any defect, imperfection, shrinkage or any other fault whatsoevér which may appear
during. the Defects Liability Period; and

carry out any other obligations and responsibilities under this Contract.

INSPECTION OF SITE

The Contractor shall be deemed to have inspected and examined the Site and its surroundings

“and to have satisfied himself before submitting his tender-as to the following:

the nature of the ground and subsoil;
the form and nature of the Site;

the extent and nature of the work, materials and goods necessary for the completion of the
Works; :

the accommodation he may require; and

in general to have obtained for himself all

Government to the Contractor shall not relieve the
of this clause.

r the carrying out of the Works (hereinafter referred to as “Work '
rm and details as determined by the S.0. showing the detail activities of

Programme”)
nable the Government to monitor the progress thereof; and

the Works so as

a general description in writing, of the arrangements and methods of construction which the
Contractor proposes to adopt for the carrying out of the Works. ' ’

The S.0 shall within ........ (...)) day_sﬁafter receipt of the Contractor’s programme:
(i) approve the Work Programme in writing; or
(ii) reject the Work Programme in writing with reasons and/or reqijest maodifications; and/or

(i) request the Contractor to supply further information to clarify or substantiate the Work
Programme or to satisfy the S.O as to its reasonableness having regard to the
Contractor’s obligations under the Contract, :

PROVIDED THAT if none of the above actions is taken within the said period of ......... (...)
days the S.O shall be deemed to have approved the Work Programme as submitted.

The Contractor shall upon receipt from the S.0 any request under clause 12.2(ii) or (iii) resubmit
a modified Work Programme or provide further information as requested. T



12.4

125

13.0

13.1(a)

()

13.2

13.3

_with this Contract.

13.4

13.5

13.6

If at any time it should appear to the S.0 that the actual progress of Works does not conform to
the approved Work Programme referred to herein before the Contractor shall produce, at the
request of the S.0., a revised Work Programme showing the modifications to the approved Work
Programme necessary to ensure completion of the whole Works within the time for completion
provided for in clause 39 hereof or extended time granted pursuant to clause 43 hereof.

The submission to and approval by the S.O or the S.O’s Representative of such Work-
Programme or the furnishing of such particulars shall not relieve the Contractor of any of his
duties or responsibilities under this Contract.

PERFORMANCE BOND/PERFORMANCE GUARANTEE SUM

The Contractor shall, on the date of the possession of Site, provide a Performance Bond or
Performance Guarantee Sum as the case may be substantially in the form as in Appendix issued
by an approved licensed bank or financial institution incorporated in Malaysia in favour of the
Government for a sum equivalent to five percent (5%) of the total Contract Sum as specified in
Appendix to secure the due performance of the obligations u this Contract by the Contractor.
The Performance Bond shall remain valid and effecti (12) months after the expiry
of the Defect Liability Period or the issuance of the mpletion of Making Good
Defects, whichever is the iater.

If the Contractor fails to submit the said Perfo ance Bol as specified in sub-clause (a) above
on the date of possession of site, thept 'shall be deemed to have opted for
Performance Bond in the form of Perfo S Sum as provided for under clause 13.2
hereof. ‘

in the form of Performance Guarantee Sum in
ompany Guarantee as specified in clause 13.1 hereof

shall be made from the first interim payments and
e total amount deducted aggregate to a sum equivalent to
he amount deducted shall be retained by the Government
e expiry of the Defect Liability Period or the issuance of the
g Good Defects, whichever is the later.

The Contractor may opt for a Perfo
lieu of the Bank, Insurance i

whereby deductions of ten p
subsequent interim pa

up to twelve (12) m
Certificate of Co

Notwithstan
to call upon
perform or fu

g anythigg contained in this Contract, the Government shall be entitled at any time
e Perfoithance Bond, wholly or partially, in the event that the Contractor fails to
its O tions under this Contract and such failure is not remedied in accordance

If a payment is made to the Government pursuant to any claim under the Performance Bond, the
Contractor shall issue to the Government further security in the form of additional performance
bond or bonds for an amount not less than the amount so paid to the Government on or prior to
the date of such payment so that the total sum of the Performance Bond shall be maintained at
all times at the value specified in clause 13.1(a). '

The Performance Bond (or any balance thereof remaining for the credit of the Contractor) may
be released or refunded to the Contractor on the completion of making good of all defects,
shrinkages or other faults which may appear during the Defects Liability Period and upon the
giving of the Certificate-of Completion of Making Good Defects for the whole of the Works under
clause 48. ‘

Notwithstanding the above, in the event that this Contract is terminated under clause 51 hereof
the said Performance Bond or any balance thereof shall be forfeited. :

10



14.0

14.1

(b)

Ac)

14.2

15.0 -

15.1

(a)

(b)

" INDEMNITY IN RESPECT OF PERSONAL INJURIES AND DAMAGE TO PROPERTY

The Contractor agrees with the Government that—

it shall perform all of its obligations under this Contract at its own risk and releases, to the fullest
extent permitted by law, the Government and their agents and servants from all claims and
demands of every kind resulting from any accident, damage, injury or death arising from the
carrying out of the Works except where such accident, damage, injury or death is caused or
contributed to by any act or omission or negligence of the Government or its agents and
servants. The Contractor expressly agrees that in the absence of any such act, omission or
negligence as aforesaid the Government shall have no respons:blhty or liability whatsoever in

* relation to such accident, damage, injury or death;

it shall indemnify and keep indemnified the Government from and against all actions, suits, claims
or demands, proceedings, losses, damages, compensation, costs (including legal cost), charges

- and expenses whatsoever to which the Government shall or may be or become liabie in respect
" of or arising from—

(i) the negligent use, misuse or abuse by the Con ersonnel, servants, agents or

employees appointed by the Contractor;

(i)  any loss or damage to property or inju
wherever sustained or caused or co

(iii}  any loss, damage or injury

the Works to the extent to
omission, neglect, bri
employees; and

e is occasioned or contributed to by the act,
It of the Contractor or personnel, servants, agents or

emnify, protect and defend at its own cost and expense, the Government
ants from and against all actions, claims and liabilities ansmg out of acts
in the performance of this Contract.

and its age
done by the

INSURANCE AGAINST PERSONAL INJURIES AND DAMAGE TO PROPERTY

Taking of Insurance

Without prejudice to his liability to indemnify the Government under clause 14 hereof, the
Contractor shall, as a condition precedent to the commencement of any work under this
Contract, effect and maintain such insurances whether with or without an excess amount as
specified in Appendix hereto as are necessary to cover the liability of the Contractor and all sub-
contractors, whether nominated or otherwise.

Such insurance shall be for the purpose of personal injuries or death, damage or loss to property,
movable or immovable, arising out of, or in the course of, or by reason of the execution of the
Works and caused by any negligence, omission, breach of contract or default of the Contractor
or any sub-contractor, whether nominated or otherwise, or of any servants or agents of the
Contractor or of any such sub-contractor, whether nominated or otherwise. Where an excess
amount is specified in Appendix, the Contractor shall bear the amount of such excess. The policy
or policies of insurance shall contain a cross liability clause mdemmfylng each of the jointly
insured against claims made by on him by the other jointly insured.

11



152

15.3

154

(@)

15.5

(@)

16.0

16.1

“as a debt due from the Contractor.

Such insurance as referred to under sub-clause (a) hereof shall be effected with an insurance
company as approved by the Government and maintained in the joint names of the Government
and Contractor and all sub-contractors, whether nominated or otherwise. Such instrance shall
cover from the period of the date of possession of site until the date of issuance of Certificate of
Making Good Defects for any claim occasioned by the Contractor or any sub-contractor in the
course of any operations carried out by the Contractor or any sub-contractor for the purpose of
complying with his obligations under Clause 48 hereof. ' ‘

Production of Policies

It shall be the duty of the Contractor to prbduCe and shall deposit the relevant policy or policies of
- the insurance together with receipts in respect of premiums paid to the S.0., whether demanded

ornot. - : -
Default in Insuring

If the Contractor fails to effect or renew such insurances as are required to be effected and
maintained under this Contract, the Government or the S.
such insurance and shall be entitled to deduct a sum equiva

-premiums paid and On-Cost Charges (calculated | he ‘Percentage for On-cost

money due or to become

Charges’ stated in Appendix hereto to the premiums
me from the Performance Bond or

due to the Contractor under this Contract or to r.

Cancellation of Insurance

ce policy effected hereto shall only be cancelled by

rom the date of receipt by the Government of a
impending cancellation PROVIDED THAT the
rtificate of Making Good Defects in accordance with

The Contractor shall ensure that an
the insurer after the expiry of thi
written notice from the insurer adv
Contractor has been issue i
clause 48.

ermit or cause to be done any act,' matter or thing which
ted by virtue of this Contract being vitiated or rendered void or
the premium on any insurance effected shall be liable to be

The Contractor shali
may result in any ins
voidable or wi
increased.

Loss or Da ioned by Ins'ured Risk

In the event of any démage or loss occurring during the performance of this Contract, the
Contractor shall repair, replace or make good such damage or loss from the amount of insurance
claimed, if sufficient, or if insufficient, using his own resources. »

INDEMNITIES TO GOVERNMENT IN RESPECT OF CLAIMS BY WORKMEN

Workmen Compensation

(a) The Contractor shall be liable for and shall indemnify and keep indemnified the
Government and its officers or servants from all liabilities arising out of claims by any
workman employed by the Contractor in and for the performance of this Contract for
payment of compensation under or by virtue of the Workmen’s Compensation Act 1952

" and the Employee’s Social Security Act 1969 or any other law amending or replacing
such law and from all costs and expenses incidental and consequential thereto.

(b) - The Contractor shall effect and maintain throughout the Contract Period a “Workmen

Compensation-Insurance” or any other-applicable-insurance for-its personnel; servants, -

~ agents or employees required under the laws of Malaysia. .

12




17.0

17.14

17.2

17.3

18.0

18.1

(b)

EMPLOYEES’ SOCIAL SECURITY ACT, 1969

Registration with SOCSO

Without prejudice to his liability to indemnify the Government under clause 16, the Contractor
shall register or cause to register all local workmen employed in the execution of the Works and

~ who are subject to registration under the Employee’s Social Security Scheme (“the SOCSO

Scheme”) in accordance with the Employee’s Social Security Act 1969 or any subsequent
modification or re-enactment of the said Act. For the purpose of this sub-clause, the term “local
workmen” shall include workmen who are Malaysian citizens and those who have permanent

" resident status.

Contribution to SOCSO

The Contractor shall submit the Code Number and Social Security Numbers of all the workmen
registered under the SOCSO scheme to the S.0. for verification. The Contractor shall make
payment of all contribution from time to time on the first contribution day on which the same
ought to be paid and until the completion of this Contrafyand it shall be the duty of the
Contractor to produce to the S.0. contribution statement or ent vouchers as evidence of
payment of such contribution, whether demanded or n

Default in Complying with SOCSO

If the Contractor fails’ to"complvy with the t alse, the Government or the SF.O. on its’
behalf may without prejudice to any ofl
terms of this Contract:

(2) withhold an amount from
under this Contract in the opinion of the S.0. will satisfy any claims for

due to the Contractor under this Contract, and falhng which such
all be recovered from the Performance Bond or as a debt due from the

INSURANCE OF WORKS

Taking of Insurance

(a) .The Contractor shall in the joint names of the Government and the Contractor insure
: " against loss and damage by fire, lightning, explosion, storm, tempest, flood, ground
subsidence, bursting or overflowing of water tanks, apparatus or pipes, aircraft and other
aerial devices or articles dropped therefrom, riot and civil commotion, all work executed
and all unfixed materials and goods, delivered to, placed on or adjacent to the Works
and intended therefore (but excluding temporary buildings, plant, tools and equipment
owned or hired by the Contractor or any sub-contractor, nominated or otherwise) to the
full value thereof (plus any amount which may be specifically stated in Appendix or
elsewhere in the Contract Documents) and shall keep such work, materials and goods
so insured until the completion of the whole of the Works, notwithstanding any
arrangement for Sectional Completion or Partial Occupation by the Government under
this Contract. Such insurance policy or policies shall provide expressly for payment in
the first place to the Government of any insurance monies dué ufider the policy or

policies.

13



18.2

18.3

184

19.0

191

19.2

19.3

“ Upon the occurrence of any loss or damage to the Works or

_Government and then (less any such amount

- proportion to the extent of the work of

Cancellation of Insurancs

(b) The said insurance with or without an excess clause as specified in Appendix hereto
shall be effected with an insurance company approved by the S.0. and it shall be the
duty of the Contractor to produce to the S.0. the said policy or policies and the receipts
in respect of the premium paid. Where an excess clause is specified in Appendix, the
Contractor shall bear the amount of such excess.

- Default in Insuring

If the Contractor fails to effect or renew such insurance as are necessary under this clause, the

Government or the S.0. on its behalf may renew such insurance and pay the premium in respect -
- thereof and deduct the amount so expended including On-Cost Charges (calculated by applying

the ‘Percentage of On-cost Charges’ stated in Appendix to the premiums paid), from any money
due or to become due to the Contractor under this Contract, and failing which such premium
shall be recovered from the Performance Bond or as a debt due from the Contractor.

Payment of Insurance in the Event df any Loss/Damage

xed materials or goods prior to
the S.0. in the Certificate of
nt of any insurance claim
the same, remove and
pletion of the Works. All money

the date the Works has been certified as practically completed
Practical Completion, the Contractor shall notwithstandin
has not been completed, with due diligence restore, re
dispose of any debris and proceed with the carrying
if and when received from the insurance under t

elsewhere in the Contract Documents) be

. the date of receipt of the money in
ion, replacement or repair and the removal and
tractor. The Contractor shall not be entitled to
replacement or repair and the removal and
ived under the said insurance. :

disposal of debris previously carried
any payment in respect of the work 0
disposal of debris other than th

The Contractor shall en

the insurer after th (30) days from the date of receipt by the Government of a

g avising of such impending cancellation PROVIDED THAT the
Contractor hasfbeen issged with the Certificate of Making Good Defects in accordance with
clause 48. - '

SETTING OUT

The Contractor shall be responsible for the true and proper setting-out of the Works and for the
correctness of the positions, levels, dimensions and alignments of all parts of the Works and for
the provisions of all necessary instruments, appliances and labour in connection therewith.

B If at any time during the progress of the Works any error in the positions, levels, dimensions or

alignments of any part of the Works is discovered, the Contractor shall at his own expense rectify
such error unless such error is based on incorrect data supplied in writing by the S.0.’s
Representative in which case the expense of rectifying shall be borne by the Government.

If at any time during the progress of the Works, any error shall appéar or arise in the setting-out
required to construct the Works or in the position, levels, dimensions or alignment of any part of

the Works, the Contractor, on being required to do so by the S.0., shall at his own expense .

rectify such error to the satisfaction of the S.0. The checking of any setting out of or of any line or
level by the S.0. shall not in any way relieve the Contractor of his responsibility for the
correctness thereof and the Contractor shall carefully protect and preserve .all things used in the
setting-out required for the construction of the Works until the S.O. agrees that the said things

may be abandoned. '
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104

20.0

210

214

21.2

220

221

The Contractor shall give to the S.0. without charge such information as may be required by the

~ S.0. to enable him to check the setting-out required for the construction of the Works including

interpreting any marks made by the Contractor for the purpose of setting out.

UNFIXED MATERIALS AND GOODS

Unfixed materials and goods delivered to, placed on or adjacent to the Site and intended for
incorporation therein, shall not be removed except for use upon the Works, unless the S.0. has
consented in writing to such removal. Where the S.0. has included the value of such materials or
goods in any certificate in accordance with clause 28, under which the Contractor has received
payment, such materials and goods shall become the property of the Government, but the
Contractor shail remain responsible for loss or damage to the same.

COMPLIANGE WITH THE LAW

I notices and the paying of
der or directive issued by any public
tatutory Requirements”), relating
ice company, with those systems the
t to the S.0. all approvals received by
shall keep the Government indemnified

The Contractor shall comply in all respects (including
all fees required) with any law, regulation or by—l

ndix) there is any change or amendment in any
hich necessitates any variation to the Works, the
tion, give to the 8.0. a written notice specifying and
and apply for the S.0.’s instruction in respect of the matter.

If after the Date of Tender (as spe
written law, regulations a
Contractor shall, before mak
giving the reason for s

DESIGN

Design Lia

(a) Notwithstanding any design and specifications supplied by ihe Government, if the

Contractor is required under this Contract to undertake the design of any part of the
Works which is a stand alone design as determined by the Government, the Contractor
shall ensure that such design is suitable, functional, safe, compatible and integrates with

the design and specifications of the Works and it shall be undertaken, approved and

endorsed by a competent and registered professional.

(b) The Contractor shall submit to the S.0. all drawings,‘speciﬁcations, calculations and any
other relevant information pertaining to the stand alone design for approval. No work
shall commence without prior written consent of the S.0.

(c) The Contractor shall be fully responsible and guarantee the Government that the stand

" alone design, integration, execution of the Works, materials and workmanship for the

Works or part of the Works are independent of fault, suitable, functional, safe and
compatible with the requirements of the Government.

(d) The approval of the stand alone design by the S.0 pursuant to sub-clause (b) shall not
absolve the Contractor from its responsibility under sub-clause (c) and the Contractor

shall beliable and. shall fully indemnify and keep the. Government indemnified for any .

design defects, damage, inadequacies or insufficiency of such design.
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22.2

©23.0

23.1

(a)

(b)

(c)

EMPLOYMEN

Worknlen

(a) ‘The C shall employ, in the execution of this Contract; only Malaysian citizens as
workmen, ‘

(b) If in any particular trade or skill required to complete the Works, the Contractor can show

(c)

(d)

(e)

Design Guarantee Bond

- The Contractor shall provide a Design Guarantee Bond for the stand alone design
issued by an approved licensed bank or financial institution of the sum of Ringgit ...
(RM...) amounting to 5% of the value of the said part of the Works substantially in
the form as in Appendix [...... 1 upon or before the issuance of the Certificate of
Practical Completion of the Works as a security for the Contractor's obligations and
warranties under Clause 22.1. Such Design Guarantee Bond shall remain valid for a
period of 5 years from the date of practical completion of the Works.

If any defect or damage shall occur to that particular part of the Works as a result of any
defect, fault, insufficiency, imperfection, shrinkages or inadequacy in the stand alone
design including workmanship, materials or equipment which has become defective
arising from design fault then the approved licensed bank or financial institution issuing
the Design Guarantee Bond pursuant to sub-clause (a) above shall pay to the
Government, on demand by the Government in writing notwithstanding any objection by
the Contractor or any third party, the sum of..... being equal to 5% of the value of the
said part of the Works or such part thereof as may b@demanded.

If the Design Guarantee Bond is not deposit
sub-clause (a) above, the Government sh
Performance Bond the sum of Ringgit
said part of the Works or such part the

right to claim from the
g equal to 5% of the value of the
manded

ensure that further security i form © aditional Design Guarantee Bond for
an amount no less than f{| nt so paid to Government shall be- issued to
Government prior to or u f such payment. If any of the issued Design
Guarantee Bond were to e the validity period, a replacement Design
Guarantee Bond s to Government on or prior to the date of expiry of
2e Bond in an amount not less than the amount of

to the satisfaction of the S.0. that Malaysian citizens are not available, then the
Contractor may employ non-Malaysian citizens subject to the approval of the
Government.

The Contractor shall on the commencement of the Works furnish to the Jabatan Tenaga
Kerja of the State in which this Contract is performed all particulars connected with this
Contract and such returns as may be called for from time to time in respect of labour
employed by him on for the execution of this Contract, in accordance with the
requirements of the Employment Act 1955, Employment (Restriction) Act 1968, and
Internal - Security (Registration of Labour) Regulation 1960 or “any subsequent
modification or re-enactment thereof.

The Contractor shall maintain on the Site at all times during the progress of the Works an
up to date register containing particulars of all workers employed by him.

The Contractor shall cause his sub-contractors (including ‘labour only’ sub-contractors)
and Nominated Sub-Contractors to comply with the provisions of this clause.

16




232

23.3

234

23.5

(@) = the weekly day of rest;

-(b) any public hohday which is recogmsed in_thass

Compliance with Employment Act 1955, efc.

In the employment of workmen for the execution of this Contract, the Contractor shall comply,
and shall cause his sub-contractors (including “labour only” sub-contractors) and Nominated"
Sub-Contractors to comply with all‘the requirements of the Employment Act 1955, Employment
(Restriction) Act 1968, Employee’s Provident Fund Act 1951, the Industrial Relations. Act 1967

" and any other law relating to the employment of workmen, or any subsequent modification or re-

enactment thereof. PROVIDED THAT the Contractor shall not be entitled to any claim for
addltlonal costs and payments whatsoever in respect of his compliance with this clause.

Days and Hours of Working

No work shall be done on:

out; or
(c) between the hours of six in the ev
without the written permission of the . ’NROVIDED THAT when such written application of the
Contractor is approved by the S.O: tor shall comply fully with all the requirements of

the Employment Ordinance 1955
enactment thereof and shal I
ith the supervision of the Works.

{(a) The[ Contracto@shall keep and shall cause his sub-contractors (including “labour only”

and Nominated Sub-Contractors to keep proper wages books and time
wages paid to and the time worked by all workmen employed by him

and his sub-contractors as aforesaid in and for the performance of this Contract.

(b) . The Contractor shall produce such wages books and time sheets on demand for
' inspection by any persons duly authorised by the S.0. :

(c) The Contractor shall furnish to the S.0. or S.0.’s Representative such information

relating to the wages and conditions -of employment of such workmen as the S.0. may
from time to time require.

Default in Payment of Wages

in the event of defauit in the payment of —

(a) any money in respect of wages; and/or

(b) payment in respect of Employees Provident Fund Contribuﬁons,

of any workmen employed by the Contractor or his sub—contractofs 7(i_nclbuding "labour only" sub-
contractors) and Nominated Sub-contractors in and for the performance of this Contract, which a
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23.6

(@)

(b)

©

24.0

241

24.2

243

25.0

25.1

claim has been filed with the Department of Labour, then the S.0. shall make payment to the
Director General of Labour and/or Employees Provident Fund, as the case may be, out of any
monies at any time due to the Coniractor under this Contract and such payment shall be deemed
to be a payment made to the Contractor by the Government under and by virtue of this Contract.

‘Discharge of Workmen

The Contractor shall employ in and about the execution of the Works only such persons as are of
good character, careful, skilled and experienced in their respective vocations and trades.

The S.0. shall be at liberty to object to and require the Contractor to remove immedia'tely from

the Site any person employed by the Contractor in or about the execution of the Works who in
the opinion of the S.0. misconducts himself or is incompetent or negligent in the proper
performance of his-duties. Such person shall not again be employed upon the Works without the
prior written permission of the S.O. i

elay by a substitute approved
any claim for any expense
y the 8.0. under this clause.

Any person so removed from the Works shall be replaced wit
by the 8.0. PROVIDED THAT the Contractor shall no
whatsoever incurred by him in respect of any directi

VARIATIONS

The S.0. may issue instructions reguiri iation in a form of a Variation Order. No variation
required by the S.0O. shall vitiate th “Wpon the issuance of such Variation Order, the
Contractor shall forthwith co i Variation Order issued by the S.0O.

The term ‘Variation’ mezamme e in the Contract Document which necessitates the alteration
or modification of thefdesign,Qguaily, or quantity of the Works as described by or referred to
therein and affects th{ Contractum, including:

(c) the removal from the Site of any work executed or materials or goods brought thereon by
the Contractor for the purposes of the Works other than work, materials or goods which
are notin accordance with this Contract.

Any variation made under this clause shall not relieve the Contractor from his obligations Under
clause 22.1(c).

VALUATION OF VARIATION

All variations instructed in writing by the S.O. in accordance with clause 24 hereof shall be
measured and valued by the S.0. The valuation of Variations, unless previously or otherwise
agreed, shall be made in accordance with the following rules:

a) The rates in the Schedule of Rates, after adjustment if necessary as provided in Clause
26.2 hereof, shall determine the valuation of work (other than work involving a whole
addition of any ..item of work priced in the Summary _of Tender, which shall be
valued in accordance with rule (b) hereof) of similar character and executed under similar
conditions as work priced therein; :
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252

253

'26.0

- 261

26.2

26.3

26.4

b) The said rates, where work is not of similar character or executed under similar
conditions as aforesaid, shall be the basis of rates for the same, so far as may be
reasonable, failing which a fair valuation thereof shall be made by the S.0.;

c) Where work involves the addition of the whole of any similar item of work and executed
under similar conditions as work priced in the Summary of Tender, the price of such item
of work in the Summary of Tender shall be the basis of the valuation of the said item of
work.

d) The rates in the Schedule of Rates shall determine the valuation of work omitted;

provided that if the omission involves the omission of the whole of any item of work in the
Summary of Tender, the price of such item of work in the Summary of Tender shall be
the basis of valuation of the item omitted. Omission of the whole of an item of work in the
Summary of Tender shall mean omission of the whole of the work where it is not required
and shall not apply to the substitution of any work in the Summary of Tender.

. may allow daywork price as
tities, the daywork prices for

Where work cannot properly be measured or valued, the
specified in Appendix. Unless otherwise provided in t i
the purpose of this Contract shall be taken to mean th al net®ost to the Contractor of his
materials, plant and labour for the work concerna actor shall be paid daywork prices,
plus fifteen percent (15%), which shall include£5r the cd ordinary plant, tools, scaffolding,
supervision and profit. PROVIDED ALWAYS {that as a ['bndition precedent to any right to any -
payment the Contractor shall produce v And wage books specifying the time for
labour and plant employed and materj
work shall have been done. '

The amount of variations shall be ified by the S.0. and added to or deducted from the

Contract Sum as the case amount shall be adjusted accordingly.
SUMMARY OF TEN|

The Summagof Tender, “™%8visional Bills of Quantities (if any), shall be the basis of the Contract
Sum. Any elor in des@iption or quantity or omission of Works from the Summary of Tender and
Provisional of Quantities (if any) shall not vitiate this Contract but shall be rectified and the
ch rectification shall be added to or deducted from the Contract Sum as

the case may be.

The Government reserves the right to adjust the rates in the Schedule of Rates and the prices in
the Summary of Tender submitted by the Contractor to ensure their reasonableness before

" acceptance of tender and the decision of the Government shall be final.

Any adjustment of the prices in the Summary of Tender by the preceding clause 26.2 above and
any arithmetical error in the Summary of Tender shall before the signing of this Contract be so
adjusted and rectified so that the total amount in the Summary of Tender shall correspond to the
lump sum amount tendered by the Contractor in the Form of Tender. Provided always the lump
sum amount shown in the Form of Tender shall remain unaltered. Provided further that
Provisional and Prime Cost Sums shall not be subjected to such adjustment of prices.

- -Subject to the Clauses 8.2(a) and 11 hereof, the quality and quantity of the Works included in the

Contract Sum shall be to be that which is shown upon the Contract Drawings or described in the
Specification and/or the Summary of Tender. Where quantities of work are given in the Contract
Drawings and/or the Specification and/or the Summary of Tender for the purpose of tendering,
unless otherwise stated, these shall be deemed to form part of this Contract and the method of
measurement of -and-payment for the same shall be made in-accordance with the rules -as set
down in the Contract Drawings and/or the Specification and/or Summary of Tender.
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Provisional Quantities

265

26.6

27.0

27.1

272

28.0

28.1

28.2

283

284

Where the quantities of Works are stated as "provisional” in the Bills of Quantities, such quantities
are the estimated quantities which shall not be taken as the actual and correct quantities of
Works to be executed by the Contractor in the fulfilment of his obligations under the Contract.
The amount to be paid to the Contractor in respect of such Works upon completion of this
Contract shall be ascertained by remeasurement of the work as it is actually executed. The rates
in the “provisional” Bills of Quantities shall determine the valuation of the Works of similar
character and executed under similar conditions as work priced therein. The said rates, where
work is not of similar character or executed under similar conditions as aforesaid, shall be the

. basis of rates for'the same so far as maybe reasonable, failing which a fair valuation thereof shall

be made by the S.0O..

For the purpose of clause 26.5, the amount to be paid to the Contractor shall be set off against the ‘amount
for such work in the Bills of Quantities, and the balance shall be added to or deducted from the Contract

Sum as the case may be.

MEASUREMENT OF WORKS

Qo to be measured or remeasured

aad provisional quantities under clause
end or send a qualified agent to assist
sdrement and shall furnish all particulars
required by the S.0.. Should the Cofftracic@fail to attend or neglect or omit to send such agent,
then the measurement made by proved by him shall be taken to be the correct
measurement of the work. :

pursuant to clause 27.1, the 'S.O. shall supply the
in respect of the said parts.

Upon the completion of the |
Contractor with such e

AND INTERIM CERTIFICATES

s executed work including delivery to or adjacent to the Works of any
unfixed materi oods intended for incorporation into the Works in accordance with the
terms of this Contract and their total value of work thereof has reached the sum referred to in
Appendix, the S.0. shall at that time make the first valuation of the same.

Thereafter, once (or more often at the discretion of the S.0.) during the course of each
succeeding month the 8.0. shall make a valuation of the works properly executed and of unfixed
materials and goods delivered to or adjacent to the Site, provided the total value of work properly
executed and the value of unfixed materials and goods as specified in clause 28.4 hereof,
delivered to the Site intended for incorporation into the Works in each subsequent valuation shall
not be less than the sum referred to in Appendix.

Within fourteen (14) days from the date of any such valuation being made and subject to the
provision mentioned in clause 28.1, the S.0. shall issue an Interim Certificate stating the amount
due to the Contractor from the Government. PROVIDED THAT the signing of this Contract shall
not be a condition precedent for the issue of the first Interim Certificate (and no other) so long as
the Contractor has returned the Letter of Acceptance of Tender duly signed and has deposited
with the S.0. or the Government the relevant insurance policies under clauses 15 and 18 hereof.

The amount stated as due in an Interim Certificate shall, subject to any agreement between the
Parties as to-payment by stages, be the estimated.total value of the work properly. executed and
up to ninety percent (90%) of the value of the unfixed materials and goods delivered to or
adjacent to the Site intended for incorporation into the permanent Works up to and including the
date the valuation was made, less any payment (including advance payment) previously made
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28.5

28.6

29.0

30.0

31.0

311

(b) where the Performance Bond is in the form of a Pe

paid under this Contract. PROVIDED THAT such certificate shall only include the value of the
said unfixed materials and goods as and from such time as they are reasonably and properly and
not prematurely delivered to or adjacent to the Site and adequately protected against weather,
damage or deterioration. ‘

This clause shall not apply to any unfixed materials and goods which are supplied and delivered
by Nominated Suppliers for which payment shall be made for the full value of the unfixed

materials and goods.

Within a number of days as stated in Appendix (or if none stated then within thirty (30) days of
the issue of any such Interim Certificate), the Government shall make a payment to the
‘Contractor as follows: : .

(a) where the Performance Bond is in the form of a Banker's, Insurance or Finance
Company Guarantee, payment shall be made on the amount certified as due to the
Contractor in the said Interim Certificate; or

ance Guarantee Sum, payment
the Contractor shall be made
y the Government as a
hen the sum retained is equivalent
subsequent Certificate, payment
2d as due\p the Contractor’

of ninety percent (90%) on the amount certified as d
with the remaining ten percent (10%) b
Performance Guarantee Sum. PROVIDED
to five percent (5%) of the Contract
shall be made on the full amount certi

ADJUSTMENT OF CONTRACT

The amount to be added to
to fees and charges in relatio
to water, electricity, teleg
rectification of errors
payment of P.C. Surl's and Pr{visional Sums under clause 34, opening up work for inspection
and testing of materia
clause 44 a S0
S.0.

y of water and electricity and permanent connections
ewerage mains under clause 6.2, variations under clause 24,

FLUCTUATION OF PRICE

In accordance with the Special Provisions to the Conditions of Contract for Fluctuation of Price as
contained in Appendix (if applicable), the amount payable by the Government to the Contractor
upon the issue by the S.0. of an Interim Certificate under clause 28 hereof shall be increased or
decreased accordingly. The net total of any such increases or decreases shall be given effect to
in determining the Confract Sum.

FINAL ACCOUNT AND PAYMENT CERTIFICATE

As soon as is practicable but not later than three (3) months after the issuance of the Certificate
of Practical Completion, the Contractor shall submit full particulars complete with receipts,
vouchers records that would substantiate the Contractor’s claim under clause 44 together with
any documents, supporting vouchers and any explanation and calculations including documents
relating to the accounts of Nominated Sub-Contractors or Nominated Suppliers, which may be

‘necessary to enable the Final Account to be prepared by the S.0. PROVIDED ALWAYS the

Contractor had given the notice of claim in writing within the stipulated time or times in the said
provisions.
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31.3

314

- 315

32.0

33.0

34.0

34.1

. No final payment due to the Contractor under the Final

If the Contractor fails to-submit full particulars of all claims within the stipulated period, the S.0.
shall forthwith make the assessment based on the available ‘documents submitted by the
Contractor for the purpose of the Final Account. The Government shall be discharged from all
liabilities in connection with the claims. -

Within three (3) months after the expiry of the Defects Liability Period for the whole of the Works
or three (3) months after the issue of the Certificate of Completion of Making Good Defects under
clause 48 hereof, whichever is the later, the S.0. shall issue the Final Certificate.

The Final Certificate shall be supported by documents, and full particulars complete with
receipts, vouchers records showing the S.0.'s final valuation of Works and any amount
determined in clause 31.1 in accordance with the terms of this Contract. After setting out or
allowing for all payments or other expenditure of the Government or any permitted deductions
made by the Government or the S.0. on its behalf, the Final Certificate shall state any final
balance due from the Government to the Contractor or from the Contractor to the Government,
as the case may be, which shall thereupon become the debt payable. Such certificate shall also
take account of any outstanding permitted deductions not yet made by the Government under
the terms of this Contract whether by way of liquidated damag@gs or otherwise.

eclaration made by or on
ho have been employed by the
ntractors, whether nominated or
received all wages due to them in

the Contractor shall have satisfied the S.0. by means
behalf of the Contractor to the effect that the
Contractor on the Works including workmen e oyed b
otherwise (including "labour only" sub-contra ors) havé
connection with such employment, and t
1955, the Employee's Social Security

' ployee's Provident Fund Act 1965 and
workmen, have been paid.

ovision of this Contract shall be considered as conclusive
evidence as to the s{ficiency ¢} any work, materials or goods to which it relates, nor shall it
relieve the Con om higitiability to amend and make good all defects, imperfections,
shrinkages, ny othe ‘whatsoever as provided by this Contract. In any case, no
certificate of fie S.0O. Il be final and binding in any dispute between the Government and the
brought whether before an arbitrator or in the Courts.

DEDUCTION FROM MONEY DUE TO CONTRACTOR

The Government or the S.0. on its behalf shall be entitled to deduct any money owing from the
Contractor to the Government under this Contract from any sum which may become due or is
payable by the Government to the Contractor under this Contract or any other contracts to which
the Government and Contractor are Parties thereto. The S.O. in issuing any certificate under
clauses 28 and 31, shall have regard to any such sum so chargeable against the Contractor,
provided always that this provision shall not affect any other remedy to which the Government
may be entitled for the recovery of such sums. .

PRIME COST / PROVISIONAL SUMS

In respect of any and every Prime Cost or P.C. Sum provided in the Contract, the amount due to
any Contractor shall be determined by deducting the said Prime Cost or P.C. Sum and the
relevant profit and/or attendance charges from the Contract Sum and substituting for the same
with the actual amount due to relevant Nominated Sub- Contractor or Nominated Supplier as
valued in accordance with the relevant sub-contract and the sums due to any Contractor by way
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34.2

34.3

34.4

35.0

. 351

35.2

35.3

354

- 36.0

36.1

34.1.

" thereof) shall be

of profit and/or attendance charges at the rates or prices stipulated in the Contract Documents (if
any).

The Provisional Sum may be expended at such times and in such amounts as the S.0. may
direct. Such sum if not used either wholly or in part shall be deducted from the Contract Sum.
The value of works which are executed by the Contractor in respect of Provisional Sums shall be
ascertained in accordance with clause 25 hereof. The said value of such work executed by the
Contractor shall be set off against all such Provisional Sums and the balance shall be added to

. or deducted from the Contract Sum as the case may be.

Any work to be executed, or materials or goods to be supplied for which Provisional Sums are
provided in the Bills of Quantities may, if the S.0. so decides, be treated as P.C. Sum items and
shall be dealt with in accordance with clause 34.1.

Where the Contractor in the ordinary course of his business directly carries out works for which
P.C. Sums are provided in the Bills of Quantities and where such works are set out in Appendix
hereto and the S.O. is prepared to accept tenders from the Contractor for such works the
Contractor shall be permitted to tender for the same or of them without prejudice to
Government’s right to reject the lowest or any tender. If the te of the Contractor for any work
included in the P.C. Sum is accepted, such tende to include the profit and
attendance charges, and the Contractor shall not be enti o the profit and attendance charges
as contained in the Bills of Quantities notwithst ision to the contrary under clause

MATERIALS, GOODS AND WO

all be of the respective kinds and standards described
in accordance with the standard of the workmanship -
li upon the request of the S.0. furnish him with the relevant
hat the materials and goods comply with the Specification.

All materials, goods and wo
in the Specification and of g
in the industry. The Cosziig

The Contractor shall is own cost, provide samples of materials and goods for testing

purposes.. T , when instructed by the S.0. to open up for inspection any work
covered up r arrang for or carry out any test of any materials or goods (whether or not already
incorporate s) or of any executed work which the S.0. may in writing require and the
cost of suc up or testing (together with the cost of making good in consequence

ed to the Contract Sum unless provided for in the Bills of Quantities by way
of Provisional Sums or otherwise or unless the inspection or test shows that the work, materials

or goods are not in accordance with this Contract.

The Contractor shall pay all duties and taxes which may be imposed by law, such as customs
duties and sales tax, on all materials, goods and equipment, whether purchased or imported in
the Contractor’s name or his agent, which are incorporated in the Works or used directly in the
construction, completion or maintenance of the Works.

Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent
fees and other payments or compensation (if any) for getting stone, sand, gravel, clay or other
materials required for the Works.

INSPECTION AND TESTING OF MATERIALS, GOODS AND EQUIPMENT

Further to his the Contractor’s obligations under clause 10, the Contractor shall submit to the
S.0. for his approval, proposals for inspecting the design and setting out of the Works and

‘ testing the materials and workmanship to ensure that the Contractor's obligations under the

Contract are fulfilled.
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36.2

36.3

36.4

36.5

36.6

37.0

37.1

37.2

37.3

37.4

37.5

37.6

. (a) proposed by the Contractor; or

The Contractor shall carry out the inspection and tests approved under clause 36.5 or elsewhere
in the Contract and such further tests as the S.0. may reasonably require, including to open up
for inspection any work covered up or to carry out any test of any materials or goods (whether or
not already incorporated in the Works or any executed Works).

The S.0 may issue instructions to the Contractor to remove from the Site or rectify any work,
goods which are not in accordance with this Contract at his own cost. -

The Contractor shall, as may be required by the S.0. from time to time, provide such assistance,
instruments, machines, labour and materials as are normally required for the purpose of
examining, measuring and testing of any work, as well as and the quality, weight or quantity of
the materials used, and shall supply samples of materials before .incorporation in the Works for

testing.

Unless the Contract otherwise provides, the cost of makmg any test shall be borne by the
Contractor if such test is:

(b) clearly i‘nbtended by or provided for in the Contract.

Notwithstanding anything in clause 36.5, if the Confracto riés out any further test as required

Government.

CONSTRUCTIONAL PLAN VEHICLES AND MACHINERIES

ge and mooring fees, quarantine dues, loading porterage and
Uplant, equipment, vehicles and machineries for use directly in

mish to the S.O. all such shipping documents, invoices and other
documentation a be required by the Customs Authorities in connection with the importation
of goods, materials, constructional plant, equipment, vehicles and machineries.

In the case of constructional plant, equipment, vehicles, and machineries imported on the
Contractor’s behalf by importing agents and the like both the shipping documents and the
invoices of the original suppliers or manufacturers must indicate clearly that the consngnment is
for the Contractor’s account.

The procedure in respect of the requirements of the foregoing shall be determined by the
Customs Authorities. The Contractor shall make written application to the S.0. and shall provide

.the relevant documentation of all constructional plant, equipment, vehicles and machineries to be

imported into Malaysia not less than forty-five (45) days before the arrival of the said
constructional plant, equipment, vehicles and machineries.

The Contractor shall pay all charges 'and‘ other expenses in connection with the landing and
shipment of all constructional plant materials and other things of whatsoever nature brought into
or despatched from Malaysia for the purpose of the Contract.

The Contractor shall make his own arrangement in obtaining clearance through the Customs of
constructional plant, equipment, vehicles and machineries. However, if requnred the S O.s
assistance may be sought.

24




37.7

-38.0

38.1

38.2

38.3

384

- 38.5

38.6

Under this Contract, the Contractor shall be required to furnish all lists of constructional plant,
equipment, vehicles and machineries to the S.0. whether the constructional plant, equipment,
vehicles and machineries are hired or acquired.

POSSESSION OF SITE

No work under this Contract shall commence unless and until the Performance Bond stipulated
urider clause 13 and such insurance policy as specified under clauses 15 and 18 shall have been
deposited with the Government, PROVIDED THAT for the purposes of this clause only (but for
no other), if the Contractor shall produce to the Government the cover note of the said insurance
policy and the receipt of premium paid, it shall be a sufficient discharge of his obligations under
this clause. :

Unless the Contract Documents shall otherwise provide, possession of the Site as complete as
may reasonably be possible but not so as to constitute a tenancy, shall be given on or before the
“Date for Possession” stated in the Letter of Acceptance to the Contractor who shall thereupon
and forthwith commence the Works (but subject to claus .1) and regularly and diligently
proceed with and complete the Works on or before the D for Completion as stated in
Appendix.

The “Date for Completion” of the Works as refe use 39 hereof shall be calculated
from the said “Date for Possession”. PROVIDED ALWA the possession of Site may be
given in section or in parts and any other tions upol possession of the Site shall be stated

ion of the Site from the “Date for Possession” as
any section or part of the Site as provided in
ions in regard to the revision of the “Date for Possession”
opriately revised under clause 43.1(h) hereof, but the
claim for any loss or damage caused by such delay in giving
e entitied to terminate this Contract.

In the event of any delay in givi
stated in Letter of Acceptance or
clause 38.3, the S.0. may is i
and the “Date for Completio
Contractor shall not be_agi

-(14) days of i e said notice either to: o

(a) agree to proceed with the Works> when the Site is subsequently made available, in which
case clause 38.4 shall apply in particular, the Contractor shail not be entitled to claim for
any loss or damage caused by such delay in giving possession of the Site, or

(b) terminate this Contract, without prejudice to any other rights or remedies that the
Government and the Contractor may have as a result of the termination. '

In the event that the giving of possession of any section or part of the Site (whether provided for
in clause 38.3 or otherwise) is delayed beyond ninety (90) days from the Date of Possession
stated in the Appendix or the date the Contractor is scheduled to commence work on that section
or part of the Works in accordance with the approved programme of Works as referred to in
clause 12 hereof as the case may be, then the S.O. shall give written notice to the Contractor of
the causes of such delay. Upon receipt of the said written notice, the Contractor may inform the

8.0. in writing, within fourteen (14) days of receipt of the said notice of its decision either to:

(a) agree to proceed with the Works when the section or part of the Site is subsequently made
available, in which case sub-clause 38.5(a) above shall apply and in particular, the
Contractor shall not be entitled to claim for any loss or damage caused by such delay as
aforesaid; or ' oo B S S S
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39.0

39.1

30.2

39.3

39.4

30.5

30.6

Within 14 days of recelpt of such notice, the S.0. shall carry o

(b) request for S.0.’s instruction to omit the relevant section or part of the Works from the
Contract. If the S.0. agrees to such request then the relevant section or part of the Works
shall be duly omitted and deemed to be a variation to the Contract. Such variation shall not
vitiate this Contract. If the S.0. does not agree to such request as aforesaid, then the
Contractor shall be entitled to claim for any loss and/or expenses caused by and in respect
of such delay beyond ninety (90) days as aforesaid.

COMPLETION OF WORKS

Subject to clauses 38.3 and 41, the Contractor shail complete the whole of the Works on or
before the “Date for Completion” as stated in the Appendix or such extended time as may be
allowed under clause 43 hereof. -

If the Contractor considers that the works have achieved practical completion, the Contractor
shall notify the S.O. in writing to that effect. :

sting/ inspection of the Works.
Pursuant to such inspection/testing, the S.0. shall - '

(a) issue the Certificate of Practical Completign ntractor if in his opinion the whole
Works have reached Practical Comflieti ve satisfactorily passed any
inspection/test carried out by the S.O. uch completion shall be certified by
the S.0. and such date shall be mencement of the Defects Liability
Period as provided in clause 48 '

(b) give instruction to the Con ing all defective works which are required to be
completed by the Contra beforeWthe issuance of the Certificate of Practical
Completion.

If the S.0. has given in uant to clause 39.3(b), no Certificate of Practical Completion

shall be issued to the e Contractor has effectively camed out the remedial work

The Works s not be 1o 2d as practically complete unless it has fulfilled the following:

(a) the rks havl) been completed in accordance with the terms and conditions of this
Contr:
(b) the Government ean have full, proper and beneficial use of the Works for their intended

purpose, notwithstanding that there may be works of a very minor defects PROVIDED
THAT such works do not prevent or diminish the full, proper and beneficial use as

aforesaid;

(c) . the Works have passed any commissioning tests required in the Contract Document;

(d) the Werks shell be made available te the Government in a coﬁdition fit for bccupation;
and

(e) all the essential services, including access roads, landscape, car parks, drains, sanitary,

water and electricity installation, fire hydrant, sewerage and refuse disposal equipment
and fire lifts specified in this Contract.

When the whole of the Works have reached practical completion to the satisfaction of the S.0.,

the date of such completion shall be certified by him and such date shall be the date of the
commencement of the Defects Liability Period as provided in clause 48 hereof.
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40.0

40.1

40.2

40.3

404

41.0

411

41.2

- prove his actual damage or loss.

DAMAGES FOR NON-COMPLETION

If the Contractor fails to complete the Works by the Date for Completion or within any
extended time granted pursuant to clause 43, the S.O. shall forthwith issue a Certificate of
Non-Completion to the Contractor.

Without prejudice to the Government's right to terminate this Contract, when the S.0. issues
the Certificate of Non-Completion, the Government shall be entitled to recover from the
Contractor, Liquidated and Ascertained Damages calculated at the rate stated in Appendix 1
from the period of the issuance of the Certificate of Non-Completion to the date of issuance of
Certificate of Practical Completion or the date of termination of this Contract. The 8.0. may
deduct such Liquidated and Ascertained Damages from any money due or to become due to
the Contractor, failing which such damages shall be recovered from the Performance Bond or
as a debt due from the Contractor. The S.0. shall inform the Contractor in writing of such
deduction.

The Liquidated and Ascertained Damages stated in Appendix 1 shall be deemed to be a
reasonable amount of loss which the Government will suffer,in the event that the Contractor is in
breach of this clause. The Contractor by entering into Contract agrees to pay to the
Government the said amounit(s) if the same become due with e need of the Government to

d Damages shall not relieve the

The payme'nt-or deduction of such Liquidaté .
om any of its obligations and liabilities

Contractor from his obligation to complete the
under the Contract.

SECTIONAL COMPLETION

ent sections or parts of the Works are stated and

re in the Contract Documents and different and separate
1 s are provided for each section or part of the Works, the

provisions of this Cofiract in re{ard fo: '

Where different completion
identified in Appendix g

(a) -Certif ompiletion;

()  Del

(c) Liquida certained Damages; and

~(d) Defects Liability Period,

but not Insurance of the Works under clause 18, Performance Bond under clause 13 and final
payment on the Final Certificate under clause 31 hereof shall, in the absence of any express
provision to the contrary elsewhere in the Contract Documents apply as if each such section or
part was the subject of a separate and distinct contract between the Government and the
Contractor. :

For the avoidance of doubt, nothihg contaihed in clause 41.1 shall entitle the Contractor to the
release of the whole or any part of the Performance Bond or Performance Guarantee Sum

deposited by him. The Performance Bond or Performance Guarantee Sum shall be released or v

be refunded only upon the issue of the Certificate of Making Good Defects of the whole of the
Works or in respect of the last section of the Works, as the case may be.
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421

" Reduction of Liquid:

PARTIAL OCCUPATION/TAKING OVER BY GOVERNMENT

If at any time before the whole of the Works have reached practical completion pursuant to
clause 39, the Government with the consent of the Contractor (which consent shall not be
unreasonably withheld) shall take possession of and occupy any part or parts of the same (any

‘such part being hereinafter in this Clause referred to as ‘the relevant_part’), then notwithstanding

anything expressed or implied elsewhere in this Contract.

Certificate of Partial Occupation

(@ within seven (7) days from the date on which the Government shall have taken
possession of the relevant part, the S.0. shall issue a Certificate of Partial Occupation
in respect of the relevant part stating the estimated value of the said relevant part, and
for all the purposes of this Clause (but for no other) the value so stated shall be deemed
to be the total value of the said relevant part;

Defects Liability Period

(b) for the purposes of clauses 39 and 48 hereof,
reached practical completion and the Defects
part shall be deemed to have cozpmg

~ Government shall have taken possessij

in respect of the relevant
e date ‘on which the

Certificate of Making Good Defects

(c) at the end of the Defects Liguili riod of the relevant part and if in the opinion of the

S.0. any defect, imperfe
relevant part which he ma ve reqtwred to be made good under clause 48.1, shall

have been made g

(d) if, before the 'me of colipletion of the whole of the Works or, i applicable any section, a

Certifi ompletion has been issued for-any part of the Works or of a
sec e liquidated and ascertained damages for delay in completion of
the f the Works or of that section shall, for any period of delay after the date

applicable;

Insurance of the Works

. {e). notwithstanding the partial occupation by the Government of the relevant part the

Contractor shall insure and keep insured the Works in the manner as stipulated under
clause 18 and the Contractor shall give notice to the insurer of such partial occupation;

and

Performance Bond Not Affected

f) it is expressly agreed that nothing contained in the preceding paragraphs shall entitle the
Contractor to the release of the Performance Bond or any part thereof deposited by him
under clause 13 hereof, the intention being that the said Performance Bond or any part
thereof shall be released or refunded only upon the completion of making good all
defects, imperfections, shrinkages or other faults which may appear during the Defects

-Liability Period and -upen the giving of the Certificate of Completion.of. Making. Good . .

Defects for the whole of the Works under clause 48 hereof.
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431

DELAY AND EXTENSION OF TIME

Upon it becoming reasonably apparent that the progress of the Works is delayed, the Contractor
shall forthwith give written notice to the S.O as to the causes of delay and relevant information

. with supporting documents enabling the said officer to form an opinion as to the cause and

calculation of the length of delay. If in the opinion of the S.0 the completion of the Works is likely
to be delayed or has been delayed beyond the Date for Completion stated in Appendix 1 or

" beyond any extended Date for Completion previously fixed under this Clause due to any or more

of the following events:

(a) force majeure as provided under clause 58;

(b)- exceptionally inclement weather;

(c) suspension of Works under clause 50;

(d) dlrectlons given by the S o, consequentlal u

(e) 8.0.'s instructions issued under
are not issued due to any act

ime instructions in regard to the nomination of
provided in this Contract, necessary instructions,
f the Works from the S.O. due to any negligence or
ED THAT the Contractor shall have specifically applied in

il the Contractor not having rec
sub-contractors and/
drawings or levels for
default of the
writing on a d

ssession of the Site as provided under clause 38.4 hereof other than
insurance and Performance Bond;

(9)

(h) deléy on the part of artists, tradeémen or others engaged by the Government in

executing work not forming part of this Contract;

0] the Contractor's inability for reason beyond his control and which he could not
reasonably have foreseen at the date of closing of tender of this Contract to secure such
goods, materials and/or services as are essential to the proper carrying out of the
Works; or '

)] delay on the part of the Nominated Sub-contractors and/or Nominated Suppllers to

‘perform their works, due to reasons as stated above in sub-clauses (a) to (i),

then the S.0. may if he is of the opinion that the extension of time should be granted, so soon as
he is able to estimate the length of the delay beyond the date or time aforesaid issue a Certificate
of Delay and Extension of Time giving a fair reasonable extensnon of time for completion of the

Works.

PROVIDED THAT all such delays are not due to any act, negligence, default or breach of

cantract by the Nominated Sub-contractor and/or Nominated Supplier and/or the Contractor, or
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44.0

.. 444

44.2

443

450

46.0

46.1

“this Contract, then the Contractor ‘shall within thirty (30) days

any of the servants or agents of such Nominated Sub-contractor or Nominated Supplier or the
Contractor.

PROVIDED ALWAYS that the Contractor has taken all reasénable steps to avoid or reduce such
delay and shall do all that may reasonably be required to the satisfaction of the S.0. to proceed
with the Works. v

PROVIDED FURTHER that the Contractor shall not be entitled to any extension of time where

the instrictions or acts of the S.0. are necessitated by or intended to remedy any default of or
breach of contract by the Contractor. :

CLAIMS FOR LOSS AND EXPENSE

v If at any time during the regular progress of the Works or any part thereof has been materially

affected by reason of delays as stated under clause 43.1 (c), (d), {e), () and (h), and the
Contractor has incurred direct loss and/or expense beyond that reasonably contemplated and for
which the Contractor would not be reimbursed by a paymeffgmade under any other provision in
the occurrence of such event or
is intention to claim for such
such loss and/or expense,

circumstances or instructions give notice in writing togthe
direct loss or expense together with an estimate of t
subject always to clause 44.2 hereof.

As soon as is practicable but not_later than inety (90|days after practical completion of the
Works, the Contractor shall submit full of allfZlaims for direct loss: or expense under
clause 44.1 together with all suppo docu ouchers, explanations and calculations
which may be necessary to enable loss or expense to be ascertained by the S.0.. The
amount of such direct loss or ex ined by the S.0. shall be added to the Contract

Sum.

s 44.1 and 44.2, he shall not be ehtitled to such claim
ged from all liability in connection with the claim.

If the Contractor fails to comp
and the Government is

INVESTIGATON BY GOVERNMENT AND OTHER PERSONS IN CASE OF
ACCIDENT,_~AILUREfDR OTHER EVENT »

Where the Go , its employee or any person or body appointed or authorised by it carries
out any investigation in relation to any accident, failure or other event which has occurred to, in or
in connection with the Works. or any part thereof for the purpose of determining the cause or
reason for the said accident, failure or event, the Contractor shall render all such ‘necessary
assistance and facilities as may be required by the Government, its employee or such person or
body, including the giving of access to all specifications, designs, records and other available

- information relating to the Works.

ACCESS FOR WORKS, ETC.
Access for S.0. ‘

(a) The S.0. and any person authorised by the S.0. shall at all times have access 1o the
Works and to the factories, workshops or other places of the Contractor or of any sub-
contractor or supplier where any equipment, materials, goods or work are being
manufactured, fabricated, assembled, prepared or stored for the Contract.

{b) Where any such equipment, materials; goods ‘or’ work are being ‘manufactured, "~

fabricated, assembled, prepared or stored in the factories, workshops or other places of
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47.0

471

47.2

47.3

47.4

475

47.6

a sub-contractor or supplier, the Contractor shall by a term in the sub-contract secure a
similar right of access to those factories, workshops or other places for the S.0. and any
person authorised by the S.0., and shall take reasonable steps required of him by the
8.0. to enforce or assist in enforcing such right.

{c) Any person so removed from the Works shall be replaced without delay by a substitute
approved by the S.0.; PROVIDED THAT the Contractor shall not be entitled to any claim
for any expense whatsoever incurred by him in respect of any direction glven by the S.0.
under this Clause.

Access for ther Contractors and Workmen

The Contractor shall in accordance with the requirements of the S.O. afford all reasonable
access and facilities to any other person engaged by the Government and their workmen and of

~ any other constituted authorities for the purposes of executing any work on or near the Site.

SUB-CONTRACT OR ASSIGNMENT

The Contractor shall not without the prior written consen .07 (which consent shall not be

unreasonably delayed or wnthheld) sub- contragr i r any portion of the Works under
-contract under this clause, such

hole Of a substantlal part of the Works without the

prior written consent of the S.0. nt shall not be unreasonably delayed or withheld).

Any such consent, if given, shall

be fully responsible
sub-contractors, his

any sub-contract which has been consented to by the Government that
e Contractor's employment under the Contract, the employment of the sub-
contractor under the sub-contract shall terminate immediately. No claim whatsoever shaill be
made by the Contractor and/or sub- contractor against the Government for any work done or
materials or goods supplied.

" If the Contractor sub-contracts the Works, in whole or in part, to any person without getting prior

written consent of the S.0. as provided under this clause, the S.0. shall have the right to instruct

-the Contractor to forthwith terminate such sub-contract and the Contractor shall be hable for all

costs and expense relating to such termination.

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein
or thereunder otherwise than by way of assignment in favour of the Contractor's banker or any
financial institution or Corporation of any monies due or to become due under this Contract
without prior written consent of the S.0.

31



48.0

48.1

48.2

48.3

48.4

DEFECTS AFTER COMPLETION
Completion of Outstanding Work and Remedying Defects

(a) At any time during the Defects Liability Period as stated in Appendix hereto (or if none
stated the period is twelve (12) months from the date of practical completion of the
Works), any defect, imperfection, shrinkage or any other fault whatsoever which
may appear and which are due to materials or goods or workmanship not in accordance
with this Contract, the S.O. shall issue written instruction to the Contractor to make good

such defects, imperfections, shrinkages or any other fault whatsoever at the Contractor's’

own cost. The Contractor shall complete all such works with due expedition or within
such time as may be specified by the S.0. ’

(b) Without prejudice to sub-clause (a), any defect, imperfection, shrinkage or any other fault

whatsoever which may appear during the Defects Liability Period to be made good by
the Contractor, shall be specified by the S.0O. in the Schedule of Defects which he shall
deliver to the Contractor not later than fourteen ) days after the expiration of the
Defects Liability Period. The defects, imperfectio shrinkages or any other fauit
whatsoever specified in the Schedule of Defegts sh ade good by the Contractor
at his own costs and to be completed within a
than three (3) months after the receipt of.tag

shall not be allowed to issue any furtifc
good of any defect, imperfection, s
issuance of the said Schedule o

Default in Remedying Def

If the Contractor shall
specified, the materi
think fit, in which cas
Percentage of

50 ected may be made good in such manner as the S.0. may
the cost§iincurred including On-Cost Charges (calculated by applying the
o5 stated in Appendix to the costs incurred), shall be deducted
eo gg-Ome due, to the Contractor under this Contract and failing which
all be reggvered from the Performance Bond or as a debt due from the Contractor.

If any defect, imperfection, shrinkage or any other fault whatsoever is such that, in the opinion of
the S.0., it shall be impracticable or inconvenient to the Government to have the Contractor to
remedy the same, the S.0. shall ascertain the diminution in the value of the Works due to the
existence of such defects, imperfections, shrinkages or any other fault whatsoever. The amount
of such diminution shall be recoverable by the Government from the Contractor as a debt due
under the Contract and failing which such diminution shall be recovered from the Performance

Bond.

Certificate of Completion of Making Good Defects

When in the opinion of the S.0. the Contractor has made good the defects, imperfections,
shrinkages or any other fault whatsoever which he is required to make good under clauses
48.1(a) or (b), or both, the S.O. shall issue a certificate to that effect, and the date specified in
such certificate shall be the date on which the Contractor has completed making good such
defects, imperfections, shrinkages or any other fault whatsoever. The said Certificate shall be

- referred to.as the “Certificate of Completion of Making Good Defects”. .
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49.0°

50.0

50.1

50.2

50.3

Extension of

UNFULFILLED OBLIGATIONS

Notwithstanding the issue of the Certificate of Completion of Making Good Defects under clause
48.4 hereof the Contractor and the Government shall remain liable for the fulfiiment of any
obligation incurred under the provisions of the Contract, prior to the issue of the said certificate,
which remains unfulfilled at the time such certificate is issued, and for the purpose of determining
the nature and extent of any such obligation, the Contract shall be deemed to remain in force
between the Parties hereto. .

SUSPENSION OF WORKS
Suspension and Resumption of Works

(a) The S.0. may at any time instruct the Contractor to suspend part or all of the Works.

shall suspend part or all of the
the instruction and shall duly
s against any deterioration,

(b) Upon receipt of such written instruction, the Contra
"Works for such time and in such manner asgspecifi
protect, store and secure the Works or such p
loss or damage.

(c) During the suspension period, the all continue to perform its obligations
under this Contract, which are 2 instruction fo suspend, including the
obligation to effect and maintaiglinsurancgaggrerformance Bond.

resume the Works at any time thereafter. Upon

(d) The S.0. may instruct th .
— r shall resume the Works and the Parties shall

receipt of such instruction
jointly examine the
any deterioration or
suspension. >
expenses infl

loss of the Works which has occurred during the
tor shall also take all -necessary actions to mitigate the

If the .Contrictor suff@ds delay and/or incurs expenses in complying with the instruction under
resumption of the Works, and if such delay and/or expenses was not
foreseeable b tractor, the Contractor shall give notice for extension of time under clause
43 and the provisions thereof shall apply accordingly. PROVIDED THAT the Contractor shall not
be entitled to such extension if the suspension is due to a cause attributable to the Contractor

" and he shall not be entitled to payment of loss and expense if he —

(a) fails to take measures specified in clause 50.1(b); and

(b) fails to take all necessary action to mitigate the expenses incurred.

in the event such suspension shall continue for a period exceeding twelve (12) months, the
Parties shalil then discuss whether to mutuaily termlnate the Contract or suspend the Works for a
further period.

Consequences of Mutual Termination

(a) If the Contract is mutually terminated under this clause-

(i)~ clause 51.1(c)(i) shall be applicable; and

(ii) payment obligations including all costs and expenditure .incurred by thé v
Government and the Contractor shall be ascertained in accordance with clause
54. : '
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51.0

51.1

EVENTS AND CONSEQUENCES OF DEFAULT BY THE CONTRACTOR

Default of Obligations

(a) Events of Default

ln the event the Contractor -

(i) fails to commence works at the Site within two (2) weeks after the Date for
Possession;

(i) suspends or abandons the carrying out of the Works or any part thereof for a
continuous period of .....-.(....) days;

e performance of his obligations

(i)  fails to proceed regularly and. diligently witl
"~ under the Contract;

W materials or goods Wthh are
qu1rements of the Contract;

(vii} fails to comply with th isi f clause 47; or
and conditions of this Contract,

then the Governmey ' en notice to the Contractor specifying the default, and
requiring the Contraifor to remiidy such default within fourteen (14) days of the receipt of the

default notice od deffrmined by the Government
(b)
If the Contrac o remedy the breach within such period, the Government shall have the

right to-forthwith terminate this Contract by giving a written notice to that effect

- {c) Consequences of Termination

If this Agreement is terminated under clause 51.1(b) -
() - the Contractor shall -

(A) forthwith cease all operations of the Works;

(B) carry out any protection works so as to secure the Site, equipment,
goods, materials therein against any deterioration, loss or damage and to
do- all things necessary so as to leave the Site in a clean and tidy
condition;

(C) remove its personnel and workmen from the Site;

(D) vacate the Site within the time stipulated by the S.0., remove all

temporary buildings, plant; tools, equipment, goods and unfxed materials - -

‘which have not been paid by the Government, as specified by the S.0.
Failing which, the Government may (but without being responsible for any
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loss or damage) remove and sell any such property belonging to the
Contractor, holding the proceeds, less all cost incurred, to the credit of
the Contractor;

(E) either -

(aa) terminate all third party contracts entered into by the Contractor
for the purposes of this Contract;

(bb) assign to the Government, if so required by the S.O., at no cost
or expense to the Government, the benefit of any agreement for
the supply of materials or goods and/or for the execution of any
work or services for the purposes of this Contract; or

(cc) allow such third party to enter into a contract with the
Government or any person deemed necessary by the
Government for the purpose of completing the Works;

date of termination) for
has failed to make payni:

ird party;

(F) at no cost to thgfSover hiind over to the Government ali plans,
designs, speg and Otner relevant documents relating to the

‘Works;

nment for any losses and damages as a resuit of
ntract in the manner provided under clause 56; and

from any of its obligations under the Contract.

(i) the Gogernment shall —

call upon the Performance Bond or forfeit the Performance Guarantee
Sum;

(B) enter and repossess the Site;

C) be entitled to carry out and complete the Works on its own or employ any
other person to carry out and complete the Works; and

(D) be entitled to claim against the Contractor for any losses, costs,
expenses and damages suffered as a result of termination of this
Contract in the manner provided under clause 56.
(i) for the avoidance of doubt, the Parties hereby agree that the Contractor shall not

be entitled to any form of losses including loss of profit, damages, claims or
whatsoever upon termination of this Contract under this clause.

51.2 General Default
(a) Events of Default

If at any time during the Contract Period-
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52.0

52.1

52.2

TERMINATION ON

Termination.

(a

(b)

(i) the Contractor becomes bankrupt;

(i) the Contractor becomes insolvent or compoundé with or enters into an
arrangements or compositions with its creditors;

(iii) an order is made or resolution i5 effectively passed for the winding-up of the
Contractor (except for the purpose of restructuring or amalgamation with the
written consent of the Government, which consent shall not be unreasonably

withheld);
(iv) a provisional liquidator, receiver or manager of its business or undertaking duly
appointed, or possession taken by or on behalf of creditors or debenture holders

secured by a floating charge of any property comprised in or subject of the
floating charge; or

v) execution is levied against a substantial portion of the Contractor's assets,

then the Government shall have the right to termin his Contract forthwith by giving

notice to that effect.

Consequences of Termination

(i) In the event the termination this Coiract under clause 51.2 takes place,

- clauses 51.1(c)(i) and 51.

(i) For the avoidance of e Parties hereby agree that the Contractor shall not
be entitled to any. es including loss of profit, damages, claims or

considers (nat such termination is necessary for national interest, national policy or
national security.

For the purpose of this clause, what constitutes “national interest”, “national policy” and
“national security”, shall be solely made and determined by the Government and such
determination shall for all intent and purposes be final and conclusive and shall not be
open to any challenge whatsoever.

Consequences of Termination

Upon such terminétion of this Contract under clause 52.1-

(a)

(b)

payment obligations including all costs and expenditure incurred by the Government and
the Contractor shall be ascertained in accordance with clause 54; and

clause 51.1(c)(i) and clause 51.1(c)(ii)(B) and (C) shall apply.
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53.0

53.1

53.2

54.0

54.1

54.2

() the

TERMINATION ON CORRUPTION, UNLAWFUL OR ILLEGAL ACTIVITIES

Termination

Without prejudice to any other rights of the Government, if the Company, its personnel, servants
or employees is convicted by a court of law for corruption or unlawful or illegal activities in relation
to this Contract or any other agreement that the Contractor may have with the. Government, the
Government shall be entitled to terminate this Contract at any time, by giving immediate written
notice to that effect to the Contractor.

Consequences of Termination

Upon such termination under clause 53.1 —

(a) the Government shall be entitled to all losses, costs, damages and expenses inctuding
any incidental costs and expenses incurred by the Government arising from such
termination; '

(b) clause 51.1(c)(i) and (i) shall apply; and

e that the Contractor shall not be

(¢)  for the avoidance of doubt, the Parties hereby
of profit, damages, claims or

entitted to any other form of losses LI
whatsoever upon termination of this Co

PAYMENTS UPON SUSPENSIO DT INATION ON NATIONAL INTEREST

If this Contract is terminated er clalse 50 or clause 52, the amount to be paid (in so far as
such amounts or items have een covered by payments on account made to the
Contractor) shall be the fgligain . .

(a) the value of ed out up to the date of termination;

Liogl respect of any preliminary items so far as the Work or service
coidirised thegein has been carried out or performed and a proper proportion of any
sucltitems whith have been partially carried out or performed;

(c) the cos materials or goods reasonably ordered for the Works which have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery
(such materials or goods becoming the property of the Government upon such payment
being made to the Contractor);

(d) "a sum being the amount of any expenditure reasonably incurred by the Contractor in so
far as such expenditure has not been recovered by any other payments referred to in
this sub-clause; and '

(e) the reasonable cost of any protection works and removal of equipment and site facilities
pursuant to termination as provided under this Contract,

PROVIDED THAT such amount to be paid by the Government shall be confined only to those
items as are clearly and expressly stated in sub-clauses (a)-(e) above. : v

For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled to
any other form of losses including loss of profit, damages, claims or whatsoever other than
stipulated under clause 54.1(a)-(e). The Parties further agree that the amount agreed above by

the Government shall constitute as a full and final settiement between the Parties. :
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54.3  Upon termination of this Contract under clause 50 and clause 52, a final account of this
Contract shall be prepared and issued by the S.0.

55.0 EVENTS AND CONSEQUENCES OF DEFAULT BY THE GOVERNMENT

Default of Obligations
- (a) Evehts of Default

If the Government without any reasonable cause fails to perform of fulfil any of its obligations which
adversely affects the Works, :

then the Contractor may issue a notice specnfymg the default by the Government and requiring the
. Government to remedy the same within the period specified therein taking into account the nature of the
remedy to be carried out by the Government or such other period as be agreed by both Parties from
the date of receipt of such notice.

(b) Termination

ch Totice issued under Clause 55 (a)
e the right to forthwith terminate this

If the Government fails to remedy the default period sif :ci
within the stipulated period fime therein, the Confsac
Contract by giving a written notice to that effect.

(c) - Consequences of Termination

If this Contract is terminated under Cl

0] the Government shall pa

(@)

(b)

(c) the co terials or goods reasonably ordered for the Works which have been
delivered to the Contractor or of which the Contractor is legally liable to accept
delivery (such materials or goods becoming the property of the Government upon
such payment being made to the Contractor), and

(d) a sum béing the amount of any expenditure reasonably mcurfed by the Contractorin
so far as such expenditure has not been recovered by any other payments referred to
in this sub-clause.

(i) For the avoidance of doubt, the Parties hereby agree that the Contractor shall not be entitled

to any other form of losses including loss of proft damages, claims or whatsoever upon
termination of this Contract.

56.0 CERTIFICATE OF TERMINATION COSTS

56.1 As soon as the arrangements for the completion of the Works made by the Government enable
the S.0. to make a reasonably accurate assessment of the ultimate cost to the Government of
completing the Works following the termination of the Contractor's employment and the
engagement of other contractors or persons, and the amount of direct loss and/or damage
caused to the Government due to the termination has been ascertained by the S. 0., then the
§.0. may issue a certificate (hereinafter referred to as the “Certificate of Termlnatlon Costs”)
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56.2

56.3

56.4

56.5

56.6

57.0

58.0

58.1

stating the Completion Cost (hereinafter defined) and the Final Contract Sum (hereinafter
defined).

The Completion Cost comprises the following sums, costs or expenditure:
(a) the sums previously paid to the Contractor by the Government;

(b) the sums paid or payable to other contractors or persons engaged by the Government to
complete the Works;

(© any sums paid to sub-contractors or suppliers under clause 61;

{d) _ any costs or expenditure mcurred or to be incurred including On-Cost Charges incurred
by the Government in completing the Works; and

(e) the amount of direct Ioss and/or damage caused to the Government due to the
termlnatlon

The Final Contract Sum comprises of the following amounts or

r the Contract on completion in

(a) ‘the amount which would have been payable
v i other matters which would have

'(b) any other sums which the Govern tm led under the terms of the Contract to

deduct from the original Contra ,

had the Contractor’'s employment nC@been terfipated. -

tate the difference between the Final Contract Sum
ntract Sum is less than the Completion Cost, the
by the Contractor to the Government and if greater the

The Certificate of Terminati
and the Completion Co

difference shall be a ¢= o e Government to the Contractor.
The Certificat osts shall be binding and conclusive on the Contractor as to the
amount of s age specified therein

made, when a ing the amount to be certified as costs and expense incurred by the
Government, for cost of supervision, interest and depreciation on plant and all other usual
overhead charges and profit as would be incurred if the Works were completed by other
contractors or persons. . . :

SURVIVING RIGHTS
Any termination under this Contract shall not affect the liability of either Party hereto for any of its
acts or omissions during the period of the Contract and both Parties shall thereafter continue to

be so liable and shall keep the other Party hereto indemnified and hoid harmless in respect of
any claims arising therefrom. :

EFFECT OF FORCE MAJEURE

Neither the Government nor the Contractor shall be in breach of its obligations under this

- Contract if it is unable to perform its obligation under this Contract (or any part of thereof), other -
. than the payment obligations as a result of the occurrence of an Event of Force Majeure.
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58.2

58.3

58.4

58.5

58.6

58.7

59.0

60.0

60.1

" If an Event of Force Majeure occurs by reason of whic
~ its obligation under this Contract (or any part thams

. determine th

For avoidan
_affected, dela
pending the outco

An “Event of Force Majeure” is an event beyond the control of both Parties which are:
(a) war (whether declared or not), hostilities, invasion, act of foreign enemies;

(b) insurrection, revolution, rebellion, military or usurped power, civil war, terrorism;

(c) . natural catastrophe including but not limited to earthquakes, floods, subterranean

spontaneous combustion or any operation of the forces of nature against which an
experienced contractor could not reasonably have been expected to take precautions;

(d) nuclear explosion, radioactive or chemical contamination or radiation (unless caused by
the negligence act, omission or default of the Contractor, its agents or personnel);

(e) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic
speeds; and
) riot, commotion or disorder, unless solely restricted employees of the Contractor or its

personnel, servants or agents.

Party§is unable to perform any of
Party shall inform the other Party
ith full particulars thereof and the

consequences thereof.

If either Party considers the Event of F
such period of time that it effectivel
Parties may agree that this Contra

of Force Majeure pursuant to the above clause, all
this Contract shall forthwith terminate and neither
e other Party and neither Party shall be liable to each other
ing prior to the occurrence of the Event of Force Majeure.

If this Contract is terminate
rights and obligations of the

Party shall have any clai i
save for any rights ang

Neither Party s

o rely upon the provisions above if both Parties reasonably

f doubtithe Parties shall continue to perform those parts of those obligations not
errupted by an Event of Force Majeure and such obligations shall,
of this clause continue in full force and effect.

SITE AGENT AND ASSISTANTS

Unless otherwise provided elsewhere in this Contract, the Contractor shall keep constantly on the
Site a competent, efficient, suitability qualified, experienced and good character site agent and
his assistants in each trade as may be necessary who must be capable of receiving instructions
in Bahasa Malaysia, and in default it shall be the responsibility of the Contractor to provide
replacement for them and all wages and other expenses in connection with the employment of
such replacement site agent and assistants. Any directions, explanations or instructions given to
such site agent by the S.0. shall be deemed to have been given to the Contractor under this

Contract.

'NOMINATED SUB-CONTRACTORS AND/OR NOMINATED SUPPLIERS

The S.0. shall obtain tenders for Nominated Sub-Contractor’s or Nominated S'Vupplier's work ér” o

services, or for the supply of materials or goods in respect of which Prime Cost Sums or
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60.2

60.3

- 61.0

611

61.2

Provisional Sums are included in the Bills of Quantities, and the Contractor shall, on the written
instruction of the -S.0., enter into such sub-contracts with the Nominated Sub-Contractor or
Nominated Supplier as the case may be and such sub-contracts shall be in the form as referred
to in clause 60.2(b).

The S.0. shall not nominate as a sub-contractor or a supplier in connection with the Works:

(a) a person against whom the Contractor shall make in writing within twenty one (21) days
from the date of the S.0.’s instruction under clause 60.1 hereof what the S.O. considers
to be reas’onable’objection; ’

(b) a person who Will not enter into a sub-contract with terms and conditions as provided in
the Government standard form of sub-contract for Nominated Sub-contractor (Form
PWD 203N) or for Nominated Supplier (Form PWD 203P), as the case may be; or '

{c) a person who will not give to the Government such indemnity with terms and conditions
as provided in the Government standard form of Legter of indemnity for Nominated Sub-
contractors (Form PWD 203N7) or for Nominated S iers (Form PWD 203P7), as the
case may be. )

to enter into a sub-contract with a

If pursuant to clause 60.2, the Contractor is nots :
may be, the S.0. shall do one or

Nominated Sub-contractor or Nominated Sup
more of the following: :
(a) nominate an alternative sub-¢ er, és the case may be, in which case
clause 60.2 hereof shall ap

or the work or services, materials or goods, the
or Provisional Sum as aforesaid, including if necessary

services, materials or goods so that they may be
tractors or suppliers, as the case may be, employed by the
tly with the Works or at some other date in which case the

(b) by order under clause 24 v
subject of the Prim
the omission of any
provided by wg

serfices, or togupply such materials or goods.

PAYMENT TO NOMINATED SUB-CONTRACTOR OR SUPPLIER

The 8.0. in issuing Interim Certificates under clause 28 or the Final Certificate under clause 31
hereof shall state separately the amount of interim or final payment due to each Nominated Sub-
Contractors or Suppliers which amount subject to clause 61.2 hereof, shall be paid by the
Government direct to the Nominated Sub-contractors or Suppliers. The amount paid by the
Government direct to the Nominated Sub-contractors or Suppliers shall be deemed to be a
payment to the Contractor by the Government under and by virtue of this Contract.

Subject to the relevant provisions in the sub-contract (Form PWD 203N or Form PWD 203P as
the case may be), the Contractor shall be entitled to be paid and the Government may pay fo the
Contractor out of any money otherwise due to a Nominated Sub-contractors or Suppliers:

(a) any amount which the Government or the S.0. on its behalf in exercise of any rights’
under this Contract has deducted from any money due to the Contractor and such
deduction is in respect of some act or default solely of the Nominated Sub-contractors or
Suppliers, his servants or agents; : '

(b)' ‘any amount ‘agreed by the Nominéted Sub-Contractor or Suppliérs és dUe 'to the 7

Contractor, or any amount awarded in arbitration or litigation in favour of the Contractor
which arises out of or under the sub-contract; and
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61.3

62.0

63.0

63.1

63.2

64.0

' 64.1

64.2

1 64.3

.- RESPONSIBILITIES OF CONTRACTOR TO NOMINATED

(@) with the con

(c) the amount of any claim for loss and/or expense actually incurred by the Contractor by
reason of any breach or failure to observe the provisions of the sub-contract by the
Nominated Sub-contractors or Suppliers under the sub-contract.

Any amount paid to the Contractor in accordance with this clause shall be deemed to be a
payment to the Nominated and/or Sub-Contractors or Suppliers under the sub-contract.

NO LIABILITY OF GOVE‘RNMENT TO NOMINATED AND/OR SUB-CONTRACTOR OR

" SUPPLIER

- Nothing in clauses 60 or 61 or anything else contained in ihis Contract shall render the

Government in any way liable to any Nominated and/or Sub-Contractor or Supplier.

/OR SUB-CONTRACTORS

OR SUPPLIERS

The Contractor shall be fully responsible to ensure e Nomlnated Sub-Contractor or
Suppliers shall conform with the terms and cg a this Contract and shall be fully
responsible for the acts, defaults or breach of apfi terms a3d/oponditions of this Contract by the
Nominated Sub-Contractors or Suppliers on thefipart in thiisame way as for his own or those of
other sub-contractors or suppliers engfged\hy himgZlf. The Government shall in no
circumstances be liable to the Contra
Suppliers.

In the event of repudiation or abando nt of his"sub-contract by any Nominated Sub-contractor
or Supplier, or the determin ntractor of the employment of the Nominated Sub-
contractor or Supplier for any r nw ever under the sub-contract, the Contractor shall do

one of the following :

.0O. (such consent not to be unfeasonably withheld) employ
ontractor or supplier to complete the sub-contract; or

(b) undel ake to cofiplete the sub-contract himself.

y of such events the Contractor is entitled to be paid the same sum for
the work or services to be executed, or materials or goods.to be supplied, as would have been -

‘payable had the original Nominated Sub-contractor or Supplier completed the sub-contract

without any default on its part.

IN‘TELLECTUAL PROPERTY RIGHTS

The Copyright and all other proprietary rights’ whatsoever in the Works and other material
developed and supplied by the Contractor pursuant to or under this Contract shall vest in and
shall be the sole property of the Government and the Contractor shall not during or at any time
after completion of the Works or after the expiry or termination of this-Contract, in any way,
question or dispute the ownership of the Government. The proprietary rights in the Works shall
vest in the Government free and clear of all liens, claims and encumbrances on the Works.

The Contractor shall be responsible for any claim that the equipment supplied infringes a patent,
copyright or registered design.

If the ‘Government’s use or possession of the equipment-is-likely to-constitute an infringement; - -~ — .

then the Contractor shall promptly and at its own expenses procure for the Government the right
to continue using and possessing the equipment; or modify or replace the equipment so as fo
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64.4

65.0

65.1

65.2

65.3

" 66.0

66.1

66.2

66.3

avoid the infringement (in which event the Contractor shall compensate the Government for the
amount of any direct loss or damage sustained or incurred by the Government during such
modification or replacement).

The Contractor shall indemnify the Government against any claim for the infringement of any
letters patent, copyright or registered designs by the use of any equipment or of information
supplied under this Contract and against all costs and damages which the Government may
incur in any action for which such mfrmgements or for which the Government may become Ilable
in any such action.

ANTIQUITIES

All fossils, coins, antiguities and other objects of mterest or value which may be found on the Site
or in excavating the same during the progress of the Works shall become absolute property of
the Government and upon dlscovery of such an object the C ntractor shall forthwith-

far as the continuance of the

(@) v not to disturb the obJect and shall cease work If and |
vation or its removal;

The S.0. shall issue instruc d to what is to be done concerning the object reported
by the Contractor under cla ithout prejudice to the generality of his power) such
instructions may requirgghy actor to permit the examination, excavation or removal of the
object by a third pa . party shall for the purpose of clause 15 be deemed to be a

person for whom the ¢nt'is responsible and not to be a sub-contractor.

ctor in direct loss and/or é)kpénse for which he would not be reimbursed
der any other provisions of this Contract then the amount of such loss
added to the Contract Sum.

ARBITRATION

If any dlspute or dlfference shall arise between the Government.and the Contractor out of or in
connection with the contract, then parties shall refer such matter, dispute or difference to the
officer named in Appendix for a decision.

The officer named in Appendix’s decision shall be in writing and shall subject to clause 66.4
hereof, be binding on the Parties until the completion of the Works and shall forthwith be given
effect to by the Contractor who shall proceed with the Works with all due diligence whether or not

" notice of dissatisfaction is given by him.

If the Parties —

(a) fails to receive a decision from the officer named in the Appendlx within forty-five (45)
days after being requested to do so; or

(b) is dissatisﬁed with any decision of the officer named in the Appendix,
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66.4

66.5

666

66.7

66.8

66.9

66.10

66.11

67.0

67.1

67.2

- Upon every or any such reference the costs of such inci

then such dispute or difference shall be referred to arbitration within forty-five (45) days to an
arbitrator to be agreed between the Parties and failing such agreement, to be appointed by the
Director of the Regional Centre for arbitration in Kuala Lumpur on the application of either Party
hereto. Such arbitration shall be heard at the Kuala Lumpur Regional Centre for Arbitration and
shall be conducted in accordance with the rules for arbitration of the Kuala Lumpur Regionai
Centre for Arbitration using the facilities and the system available at the Centre.

Such reference, except on any difference or dispute under clause 51 hereof shall not be
commenced until after the completion or alleged completion of the Works or determination or
alleged determination of the Contractor’'s employment under this Contract, or abandonment of

. 'the Works, unless with the written consent of the Government and the Contractor.

In the event that such consent has been obtained in accordance withvclause 66.4, the reference
of any matter, dispute or difference to arbitration pursuant to this clause and/or the continuance
of any arbitration proceedings consequent thereto shall in no way operate as a waiver of the

‘obligations of the parties to perform their respective obligations under this Contract.

6.3, the Parties may make any

In any arbitration proceedings conducted pursuant to claus
Contract.

counter claim in relation to any. dispute or difference arising fro

al to the reference and award shall

1o be taxed as between solicitor and client or fis betwee and party, and shall direct by _

whom and to whom and in what manner th ¢ award and paid.

reement shall appoint another person to act as the

Government and the Contractor upo
and the Contractor fail to agree on the appointment

arbitrator, and in the event th
of an arbitrator, an arbitrator
Arbitration in Kuala Lup®

In this cléuse, “refere > deemed to be reference to arbitration withih the meaning of
the Arbitration 0

The arbitratiofishall be Ebverned by the Arbitration Act 2005 and the laws of Mélaysia.

_NOTICE, ETC.

Any notice, approval, consent, request or other communication required or permitted to be
given or made under this Contract shall be in writing in Bahasa Malaysia or English language.

Such notice shall be effected by:

0] hand delivery or courier and an acknowledgement of receipt obtained;

(i) leaving the notice at the registered office or site office of the Contractor in which case:
it shall be deemed to have been duly delivered; or

(iii) registered post in which case it shall be deemed to have been received seven (7)
’ days after the date of posting.
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67.3

67.4

68,0

68.1

68.2

" the S.0. of such an address or any change in his ad

SAFETY AT THE SITE

" order by the relevant authoritie

- during the execution of Works

The address of the Government and the Contractor is as shown below or such other address
as either party may have notified the sender:

_ to the Government:

-Address:

to the Contractor:
Address: -

it shall be the duty of the parties to notify the other if there is a change of address or entity by
giving a written notice within fourteen (14) days. In the event of the Contractor failing to notify
s, such written notices and
actor if they are sent in the
ontractor’s site office.

instructions shall be deemed to have been served upon the
‘manner stated above to the address stated in this Contgact or

Compliance with Safety Requireme

releva ws, regulations, rules, by-laws, directive or
n the¥ requirements of safety-at-work (“Safety
onnel, workmen and sub-contractors at all times
uch Safety Requirements.

The Contractor shall comply with

Requirements”) and shall e

Submission of Safe
(a) Within 14 days ¢ teipt of the Letter of Acceptance by the Government, the

e S.0 a safety programme to énsure that all construction

(b) The safety programme shall be subject to the approval of the S.0. The submission to and
approval by the S.0 of the safety programme shall not relieve the Contractor of any .of his
obligations and liabilities pertaining to the saftety requirement under the Contract.

68.3 Safety Officer and Personnel

68.4

a) The Contractor shall appoint a suitably qualified and experienced person as safety officer
who shall be responsible for compliance with Safety Requirements and all safety matters
relating to the Works. The Contractor shall, from time to time, provide such other
personnel and resources as may be required to ensure the effective implementation of
the safety programme on Site. ‘

b) The Contractor shall conduct training programmes for all workmen including workmen of
his sub-contractors for compliance with the Safety Requirements.

Safety Measures

(a) The Contractor shall ensure that thé coristructional plant together with all other tools and

equipmenfand other items used in the execution of the Works are in a safe, sound and
good condition and capable of performing the functions for which they are intended. ’
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69.0

- 69.1

69.2

69.3

(b) The Contractor is responsible for instituting a safe method of construction on Site for all
the workers and shall ensure that his sub-contractors whether nominated or otherwise
institute the same method of construction for their workers.

(c) Without limiting his liability under the Contract, the Contractor shall provide all workmen
on Site with the necessary safety equipment including but not limited to safety boots,
safety helmets and protective clothing.

ADVANCE PAYMENT

The Contractor shall be entitled to an advance payment on the Contract amounting to 25% of

- the value of the Contract Sum less Provisional Sums (hereinafter referred to as the “Builder’s

Work”) but subject to a maximum of RM10 million on
conditions;

mpliance with the following

(a) on return of the Letter of Acceptance duly sign ractor together with the
Performance Bond (if any), insurance polisig ation from SOCSO Authorities
and the receipts for all premium paid; :

(b) production of a Bankers/Insurance/F

ee / Insurance Guarantee / FinénCial Company
the date of possession of Site.

(c) Submission of the Banker's
Guarantee not later than

hen the cumulative total value of the Builder's
ing the amount certified for materials on site) reaches

The advance payment shall
Work executed and cezi

tal certified value of the Builder's Work executed (including
on site) during the period covered by an Interim Payment
t Interim Payment Certificates on the basis that the advance
fully recovered in the Interim Payment Certificate in which the

eduction shall be calculated as follows:

$D = 200 A percent of $P
s
Where $ D = cumulative deduction to be made in Interim
: Payment Certificate, ’
$A = total amount of advance paid,
$B = total contract value of Builder’'s Work _
$P = gross certified value of Builder's Work executed

(including the amount certified for materials on site)
or agreed cumulative scheduled payments in
excess of 25% of § B

The liability under the advance guarantee shall be terminated upon realization by the
Government of the full sum of advance paid. However if the full sum of the advance paid

cannot be realized before the completion date of the contract or.any authorised extension °

thereof or the case of the contract been determined before the date of the determination, then

‘the balance of the advance-repayable to the Government shall be recovered from the

advance guarantee.
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70.0

- 71.0

71.1

712,

71.3

72.0

73.0

» (a) . disclosure of such information is necessary for th

. undertakes to ensure th

AMENDMENT

No modification, amendment or waiver of any of the provisions of this Contract shall be effective
unless made by mutual consent and made in writing by way of supplementary agreement

-specifically referring to this Contract and duly signed by the Parties. The provisions in respect of

such amendment, variation or modification thereof shall be supplemental to and be read as
integral part of this Contract which shall remain in full force and effect as between both Parties.

CONFIDENTIALITY

This Contract and all such drawmgs records, data, books, reports and aII matters pertaining
hereto shall be considered as confidential matter and shall not be disclosed to any third party
without prior written mutual agreement, save and except where-

urposes of raising finance to
undertake the obhgatlons of the Contractor u : ~

(b) disclosure of such information is m tractor’'s consultants, auditors or

advisers;

quir r by any government agency or for the
ract; or

(c) disclosure of such information i
performance of any obligati

(d) the information has entere
Where ‘information has bee
party.

The restrictions cont
continue to bi th |

STAMP DUTY

The Contractor shall solely bear the stamp duties, legal costs and fees in the preparation and

execution of this Contract and anything incidental thereto.

SEVERABILITY

If any provision of this Contract is held to be illegal or is invalid under any laws or regulations
effective and applicable during the term of this Contract such provision shall be fully severable
and this Contract shall be construed as if such illegal or invalid provision had never comprised as
part of this Contract and the remaining provisions of this Contract shall remain in full force and
effect and shall not be affected by the illegal or invalid provision or by its severance from this
Contract.

47



74.0

75.0

76.0

77.0

77.1

77.2

78.0

79.0

78.1

79.2

WAIVER
Failure by any Party to enforce at ény time, any provision of this Contract shall not be construed
as a-waiver of its right to enforce the breach of such provision or any other provision in this

Contract or as a waiver of any continuing, succeeding or subsequent breach of any provision or
other provision of this Contract.

LAWS APPLICABLE

This Contract shall be governed by and construed in accordance with the laws of Malaysia and
the Parties irrevocably submit to the exclusive jurisdiction of the courts of Malaysia.

SUCCESSORS BOUND

" "This Contract shall be binding upon the respective successors-ititle of the Parties.

EPIDEMICS AND MEDICAL ATTENDANCE

The Contractor shall maintain the Site in gfea condition and shall comply with all

" requirements of the Government Healt d Sanii@ueditnorities. In the event of any outbreak of

shall comply with and carry out such regulations,
the Government or the local medical or health

illness of an epidemic nature, the C
orders and requirements as may
authorities for the purpose of dealing

The Contractor shall ensure th t aid kits are made available at suitable locations on

the Site.

TECHNOLO AN

If the Contra appoin s foreign professionals, the Contractor shall endeévour to ensure that
the employees overnment are trained or exposed to the expertise of such foreign
professionals pursuant to a programme for technology transfer. :

GENERAL DUTIES AND PERFORMANCE STANDARD

Industry Practice

-The Contractor shall provide and perform the Works in a proper manner in accordance with good

management and best industry practice and to the best advantage of the Government and shall
comply with all law, statuteés and any guidelines or direction issued by the Government to the
contractor from time to time.

Competency

The . Contractor shall 'provide and perform its obligations under this Contract and take all
appropriate measures expected of a competent company using due care and skills of a
professional person providing similar service or works to ensure that the Works comply with the

_ terms and conditions of this Contract.
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793

"80.0

80.1

80.2

80.3

804

80.5

-81.0

Government’s Interest

The Contractor shall at all times perform the Works in such manner as will always safeguard and
protect the Government’s interest and take all necessary and protect the Government’ interest

- take all necessary and proper steps to prevent abuse and in accordance with the prowsmns of

this Contract.

RESTRICTION AND PROCEDURE ON USE OFIMPORTED MATERIALS AND GOODS

The Contractor shall use local goods/materials as listed in the ‘Senarai Bahan/Barangan Buatan

- Tempatan’ issued by IKRAM QA Services Sdn. Bhd. and/or issued by SIRIM QA Services Sdn.
-Bhd., whichever is relevant. If the Contractor fails to comply with this requirement, the

Government may reject the goods/materials which are found to be not in compliance with this

requirement.

aterials may be allowed if prior
IRIM QA Services Sdn. Bhd.,
t be carried out by IKRAM
the Contractor may, with the S.0.’s

For local goods/materials not listed as aforesaid, such goo
testing and certification from IKRAM QA Services Sdn. Bhd
whichever is relevant, has been obtained. Where suc
QA Services Sdn. Bhd. or SIRIM QA Services

Under no circumstances shall the Cont iYed to incorporate or supply imported
materials, plant, equipment, vehicles o inyd"the Works or forming part of the scope
of the Works except those approve ment, prior to the execution of the Contract.
The Contractor shall at his own ubstitute any materials, plant, equipment, vehicles
or other goods proposed to be imp yapproved by the Government, with suitable local
materials, plant, equipme or other goods, including making any necessary
subsequential changes or the design of the Works to accommodate such

substitution, all to the

The Contractor sh at the procurement of approved imported materiais, plant,
equipment, vehicles other ¢bods are obtained directly from the country of origin based on
F.O.B. or ofl i e fransportation and insurance of such imported materials, plant,
equipment, i other goods from the country of origin to the Site shall be arranged by the
Contractor , overnment’s Multi Modal Transport Operators (hereinafter referred to as
MTO) as listeRi ndix. The Contractor shall allow in his tender all costs and time requiréd in

complying with requirements of thls CIause mcludlng the cost requsred for the services

provided by the MTO.
The Contractor shall submit documentary evidence of compliance with this clause to the S.0.

within one (1) month from the date of each delivery to the Site of such materials, plant,
equipment, vehicles or other goods

TIME

~Time whenever mentioned shall be of the essence of this Agreement.
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IN WITNESS WHEREOF the Parties hereto have executed this Agreement on the day and year first

above written.

SIGNED for and on behalf of

THE GOVERNMENT OF MALAYSIA
in the presence of:
*'The Common Seal of

(Co. No. : ).

was hereunio affixed

in the presence of:

: Diréctor

Name :
NRIC No.:

Director/Secretary
Name :
NRIC No.:

" applicable onlj/ if the Contractor is a company regi&tered under the Companies Act | 965
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APPENDIX TO THE CONDITIONS OF CONTRACT

Clause :
4.1(a) . Officer(s) empowered to approve variations according to the limits as set
out in Treasury's Instructions No. 202 as amended. '
Financial Limits Officer
41(b) ~  Officer(s) empowered to
. action on behalf o
13
~ Amount of GUAraNtee ... ... oo o ev er e e el RM...ooiiieeeeee,
Guarantor Bank/Insurance Company/
Finance Company ... ... ... oo v s een e e s
Guarantee NO. ... ... ool e
15 Minimum insurance cover for any one accident or ‘
series of accidents arising out ofoneevent ... ... ... RM.........................
Policy NO.......cc.oci
Period of insurance.........................
15.1(b) ~ Amount of €XCESS ... ... c. e vvs wev eev e e .. RMLLLL..
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Clause
17

18

18 (b)

212

28.1 |
- 28.2
28.6
344
38.2

39.1

40.2

APPENDIX TO THE CONDITIONS OF CONTRACT - (Cont'd)

SOCSO Scheme registration number.. ... ... ... ...

Amount to be added to full value
of Contract Sum as the insured sum ... ... ... ... RM....ooiimimeiian

Total Amountinsured ... ... ... ... ...l RM...e .

Amountofexcess ... ... ... .o e el

Date of Tender ... . ... ... ... ...

payment certificate
, then within thirty (30) days
the Certificate) ... .

'Work covered by P.C. Sums for which the Contractor

will be permltted totender ... ... ... e,

‘Date for Possession' of the Site ... ... ... ... ... .......................
‘Date for Completion’ for whole of the Works. ..

Liquidated and Asbertained Damages
attherateof ... ..................... .. ... RM............. per.......
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APPENDIX TO THE CONDITIONS OF CONTRACT - (Cont'd)

Clause

411 Sectional Completion:

Identification of Date for Date for
Sections or parts Possession Completion Ascertained
[Clause 38.3] Damages

Liquidated &

48.1(a) Defects Lia

then

5.3, 5.4,15.3,
17.3(b), 18.2

48.2, | : Percentage of on-cost charges ... ... ...

56.2(d)

d (if none stated,
velve (12) months) ... ... ... ... ...

ntage of on-cost charges ... ... ......
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